| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/28/99
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 454, 658. 38 ROUTE : CR 1100N
CALL ORDER : 110 CONTRACT ID : R -22768-A COUNTI ES : MADI SON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/20/99 OOVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 8448(003)
SET- ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 2,358,007.94 100. 0000%
2 35-1315965 FOX CONTRACTCRS CORPCRATI ON $ 2,604, 863.61 110. 4688%
| (1) 35-1139301 | (2) 35-1315965 |
|E & B PAVING, |NC. | FOX CONTRACTORS CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
SECTI ON 0001  ROAD REHABI LI TATI ON
| I I
0001 201-52370 LUMP|  47200. 00000 47200.00|  52000. 00000 52000. 00|
CLEARI NG RI GHT OF VAY | | [
0002 202- 60820 5134.000 SYS | 3. 00000 15402. 00| 3. 20000 16428. 80|
SURFACE M LLING ASPHALT | | [
0003 203- 02000 19258.000 CYS | 7.81000 150404. 98 11. 00000 211838. 00|
EXCAVATI ON,  COMMON | | [
0004 203- 02045 6706.000 CYS | 5. 81000 38961. 86| 10. 80000 72424. 80|
EXCAVATI ON FOR SUBGRADE TREATMENT | | [
0005 203- 02070 770.000 CYS | 7.81000 6013. 70]| 15. 20000 11704. 00|
BORROW | | [
0006 203- 51223 479.000 CYS | 12. 00000 5748. 00| 12. 76000 6112. 04|
EXCAVATI ON, WATERWAY | | [
0007 205- 02224 2305.000 LFT | 1. 60000 3688. 00| 1. 70000 3918. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | |
0008 205- 02226 105.000 LFT | 12. 00000 1260. 00| 12. 76000 1339. 80|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | | |
0009 205- 02229 8505.000 LFT | 2. 50000 21262. 50| 2. 66000 22623. 30|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | [ |
0010 205- 02234 3.000 EACH 70. 00000 210. 00| 75. 00000 225. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0011 205- 02236 5.000 EACH 70. 00000 350. 00| 75. 00000 375. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ | [
0012 206- 51220 197.000 CYS | 149. 85000 29520. 45| 160. 00000 31520. 00|
| |

EXCAVATI ON, VET [



I NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 110 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 454, 658. 38 ROUTE : CR 1100N
CALL ORDER : 110 CONTRACT ID : R -22768-A COUNTI ES : NADI SON
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1315965 |
|E & B PAVING |NC. | FOX CONTRACTORS CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0013 206- 51225 500. 000 CYS | 10. 00000 5000. 00| 10. 60000 5300. 00|
EXCAVATI ON, DRY | | |
0014 211- 02060 1763.000 CYS | 21. 40000 37728. 20 28. 80000 50774. 40|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 423.000 TON | 18. 83000 7965. 09| 22. 00000 9306. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 310- 92470 188.000 SYS | 55. 00000 10340. 00| 40. 00000 7520. 00|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCHI NG | | |
0017 401- 05437 6200. 000 TON | 28. 00000 173600. 00| 29. 75000 184450. 00|
QA HVA BASE 25.0 mm MAI NLI NE | | |
0018 401- 05455 7500.000 TON | 33. 50000 251250. 00| 35. 60000 267000. 00|
QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0019 401- 05456 3200.000 TON | 38. 00000 121600. 00| 40. 40000 129280. 00|
QU QA HVA SURFACE 9.5 nm MAINLI NE | | |
0020 401- 05459 4200.000 TON | 27. 00000 113400. 00| 28. 60000 120120. 00|
QA HVA BASE 25,0 nm SHOULDER | | |
0021 402- 05470 3900. 000 TON | 29. 00000 113100. 00| 30. 80000 120120. 00|
HVA BASE C25.0 mm MAI NLI NE | | |
0022 402- 05495 7600.000 TON | 25. 00000 190000. 00| 26. 55000 201780. 00|
HVA WEDGE AND LEVEL | | |
0023 404- 05511 13020.000 SYS | 1. 00000 13020. 00| 1. 05000 13671. 00|
SEAL COAT, 2 | | |
0024 406- 05520 44.000 TON | 165. 00000 7260. 00| 175. 00000 7700. 00|
ASPHALT FOR TACK COAT | | [
0025 501- 02400 LUVP|  10000. 00000 10000. 00|  10500. 00000 10500. 00|
PROFI LOGRAPH | | |
0026 605- 06120 165.000 LFT | 40. 00000 6600. 00| 42. 50000 7012. 50|
CURB, CONCRETE | | |
0027 610- 05527 2200.000 TON | 55. 00000 121000. 00| 58. 40000 128480. 00|
HVA FOR APPROACHES | | |
0028 611- 06497 9.000 EACH 129. 00000 1161. 00| 137. 00000 1233. 00|
MAI LBOX ASSEMBLY, S| NGLE | | [
0029 611-06498 9.000 EACH 169. 00000 1521. 00| 180. 00000 1620. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0030 615- 06490 102.000 EACH 109. 00000 11118. 00| 115. 00000 11730. 00|
RIGHT OF WAY MARKER | | |
0031 616- 02320 478.000 SYS | 2.50000 1195. 00| 2. 60000 1242. 80|
GEOTEXTI LES | | |
0032 616- 06405 222.000 TON | 25. 42000 5643. 24| 25. 40000 5638. 80|
I

Rl PRAP, REVETMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 110 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 454, 658. 38 ROUTE : CR 1100N
CALL ORDER : 110 CONTRACT ID : R -22768-A COUNTI ES : MADI SON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1315965 |
|E & B PAVING, |NC. | FOX CONTRACTORS CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0033 621- 01004 3.000 EACH 675. 00000 2025. 00| 720. 00000 2160. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 9.200 TON | 472. 00000 434240 500. 00000 4600. 00|
FERTI LI ZER | | [
0035 621- 06548 80.000 LBS | 18. 00000 1440. 00| 19. 00000 1520. 00|
SEED M XTURE, CV | | |
0036 621- 06553 3910.000 LBS | 3. 20000 12512. 00| 3. 40000 13294. 00|
SEED M XTURE, R | | [
0037 621- 06565 46.000 TON | 363. 00000 16698. 00| 386. 00000 17756. 00|
MULCHI NG MATERI AL | | |
0038 621- 06567 13.900 MG | 2. 00000 27. 80| 2.10000 29. 19|
WATER | | [
0039 621- 06575 3472.000 SYS | 2. 70000 9374. 40| 2.90000 10068. 80|
SODDI NG, NURSERY | | [
0040 702-51015 36.600 CYS | 310. 00000 11346. 00| 330. 00000 12078. 00|
CONCRETE, B, FOOTI NGS | | |
0041 703- 51030 2789.000 LBS | 1. 10000 3067. 90| 1. 20000 3346. 80|
REI NFORCI NG STEEL | | |
0042 714- 02544 4.000 EACH 5000. 00000 20000. 00| 5300. 00000 21200. 00|
W NGMLL, PRECAST CONCRETE | | |
0043 714- 03904 58.300 LFT | 1756. 64000 102412. 11| 1868. 00000 108904. 40|
CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 16 FT. X 10 FT. | | [
0044 715-03149 620.000 LFT | 16. 12000 9994. 40| 23. 00000 14260. 00|
PIPE, GROUP D, 15 IN. | | [
0045 715- 04612 54.000 LFT | 25. 08000 1354. 32| 37. 00000 1998. 00|
PIPE , FBBC CSP, 12 IN. | | |
0046 715-04612 50.000 LFT | 25. 53000 1276. 50| 32. 00000 1600. 00|
PIPE, GROJP D, 24 IN | | [
0047 715-04612 46.000 LFT | 25. 16000 1157. 36| 28. 00000 1288. 00|
PIPE, GROPP G1, MN AREA 1.1 SQ FT. | | |
0048 715-04612 50.000 LFT | 27. 49000 1374. 50| 36. 00000 1800. 00|
PIPE, GROPP G1, MN AREA 2.2 SQ FT. | | |
0049 715- 04612 96.000 LFT | 30. 06000 2885. 76| 39. 00000 3744. 00|
PIPE, GROPP G1, MN AREA 2.9 SQ FT. | | |
0050 715- 04612 46.000 LFT | 27.02000 1242. 92| 33. 00000 1518. 00|
PIPE, GROIP G 1, MN AREA 1.6 SQ FT. | | [
0051 715- 04612 318.000 LFT | 46. 68000 14844. 24 61. 00000 19398. 00|
PIPE, RC., HE, MN ARFA 1.8 SQ FT. | | [
0052 715- 04612 286.000 LFT | 56. 01000 16018. 86| 73. 00000 20878. 00|
PIPE, RC, HE, MN ARFA 3.3 SQ FT. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 110 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 454, 658. 38 ROUTE : CR 1100N
CALL ORDER : 110 CONTRACT ID : R -22768-A COUNTI ES : MADI SON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1315965 |
|E & B PAVING, |NC. | FOX CONTRACTORS CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0053 715-04612 96.000 LFT | 73. 00000 7008. 00| 92. 00000 8832. 00|
PIPE, RC, HE, MN ARFA 4.1 SQ FT. | | [
0054 715- 04629 4.000 EACH 254. 73000 1018. 92| 327. 00000 1308. 00|
PI PE END SECTION, MN. AREA 2.9 SQ FT. | | |
0055 715- 04629 14.000 EACH 325. 73000 4560. 22| 425. 00000 5950. 00|
PI PE END SECTION, MN. AREA 3.3 SQ FT. | | |
0056 715-04629 4.000 EACH 481. 45000 1925. 80| 470. 00000 1880. 00|
Pl PE END SECTION, MN. AREA 4.1 SQ FT. | | |
0057 715- 13000 200.000 LFT | 5. 75000 1150. 00| 9. 00000 1800. 00|
PIPE, GROPP L, 6 IN. | | |
0058 715- 13002 200.000 LFT | 6. 75000 1350. 00| 11. 00000 2200. 00|
PIPE, GROPP L, 8 IN. | | [
0059 715- 13010 204.000 LFT | 9. 75000 1989. 00| 17. 00000 3468. 00|
PIPE, GROUP L, 12 IN. | | [
0060 715-13015 424.000 LFT | 11. 75000 4982. 00| 7.00000 2968. 00|
PIPE, GROUPP L, 15 IN. | | [
0061 715- 13020 210.000 LFT | 13. 75000 2887. 50| 26. 00000 5460. 00|
PIPE, GROUP L, 18 IN. | | [
0062 715- 44255 34067.000 LFT | 2. 60000 88574. 20| 2. 60000 88574. 20|
PIPE, GROUP K, 6 IN. | | [
0063 715- 46005 40.000 EACH 207. 73000 8309. 20| 250. 00000 10000. 00|
Pl PE END SECTION, 15 IN. | | |
0064 715- 46010 8.000 EACH 219. 73000 1757. 84 273. 00000 2184. 00|
Pl PE END SECTION, 18 IN. | | |
0065 715- 46020 4.000 EACH 426. 45000 1705. 80| 330. 00000 1320. 00]
Pl PE END SECTION, 24 IN, | | |
0066 715- 46045 2.000 EACH 205. 73000 411. 46| 450. 00000 900. 00|
PI PE END SECTION, MN. AREA 1.1 SQ FT. | | |
0067 715- 46050 2.000 EACH 223. 73000 447. 46| 244. 00000 488. 00|
PI PE END SECTION, MN. AREA 1.6 SQ FT. | | |
0068 715- 46055 18.000 EACH| 235. 73000 4243. 14 280. 00000 5040. 00|
PI PE END SECTION, MN. AREA 1.8 SQ FT. | | |
0069 715- 46060 2.000 EACH 235. 73000 471. 46| 323. 00000 646. 00|
PI PE END SECTION, MN. AREA 2.2 SQ FT. | | |
0070 715- 97541 200.000 LFT | 4. 75000 950. 00| 7. 50000 1500. 00|
PIPE, GROPP L, 4 IN, | | [
0071 715- 99371 202.000 LFT | 17. 98000 3631. 96| 19. 00000 3838. 00|
PIPE, GROUP A 15 IN. | | [
0072 715- 99372 211.000 LFT | 21. 44000 4523. 84| 22. 00000 4642. 00|
PIPE, GROUP A 18 IN. | | [
0073 715- 99373 76.000 LFT | 23. 07000 1753. 32| 30. 00000 2280. 00|
PIPE, GROUP A 24 IN. | | [



LINE, THERVOPLASTIC, SOLID, YELLON 4 |
I'N. |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 110 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 454, 658. 38 ROUTE : CR 1100N
CALL ORDER : 110 CONTRACT ID : R -22768-A COUNTI ES : MADI SON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1315965 |
| E & B PAVING | NC. | FOX CONTRACTORS CORPORATI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT
__________________________________________ o
0074 718-01044 895.000 LFT | 12. 00000 10740. 00| 12. 00000 10740. 00|
Pl PE, UNDERDRAI N QUTLET, PVC, 6 IN. | | |
0075 718-52610 3066. 000 CYS | 26. 00000 79716. 00| 26. 00000 79716. 00|
AGGREGATE FOR UNDERDRAI NS | |
0076 718-99153 19570. 000 SYS | 1. 60000 31312. 00| 1. 60000 31312. 00|
GECTEXTI LES FOR UNDERDRAI N | | |
0077 720- 45030 3.000 EACH 998. 65000 2995, 95| 1120. 00000 3360. 00|
I NLET, E7 | | |
0078 720- 45260 1.000 EACH 522. 98000 522. 98| 1090. 00000 1090. 00|
Pl PE CATCH BASIN, 12 IN. | | |
0079 720- 45370 1.000 EACH 1112. 98000 1112. 98| 1760. 00000 1760. 00|
Pl PE CATCH BASIN, 18 IN., MOD FI ED | | |
0080 801- 04308 10. 000 EACH 275. 00000 2750. 00| 450. 00000 4500. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0081 801- 06606 20.000 EACH 175. 00000 3500. 00| 143. 00000 2860. 00|
BARRI CADE, I11B | | |
0082 801- 06625 12.000 EACH 70. 00000 840. 00| 133. 00000 1596. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0083 801- 06640 28.000 EACH 115. 00000 3220. 00| 155. 00000 4340. 00|
CONSTRUCTI ON SIGN, A | | |
0084 802- 02922 433.500 LFT | 16. 31000 7070. 39| 16. 00000 6936. 00|
SI GN POST, SQUARE, UNREI NFORCED ANCHOR | | |
BASE | | |
0085 802- 76025 156.500 SFT | 18. 81000 2943. 77| 14. 00000 2191. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0086 802- 76035 72.280 SFT | 19. 91000 1439. 09| 15. 00000 1084. 20|
Sl GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. THI CKNESS) | | |
0087 802- 76045 13.300 SFT | 24. 27000 322. 79| 16. 00000 212. 80|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, O 125 IN. THI CKNESS | | |
0088 804- 06725 36.000 EACH| 14. 00000 504. 00| 17. 00000 612. 00|
DELI NEATOR WTH PCST, D1, 3 IN DA | |
0089 808- 06713 36806. 000 LFT | 0. 05000 1840. 30| 0. 05000 1840. 30|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0090 808- 75240 4350. 000 LFT | 0. 26000 1131. 00| 0. 27000 1174. 50|
LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 | | |
IN. I I I
0091 808- 75245 8858.000 LFT | 0. 26000 2303. 08| 0. 27000 2391. 66|
I I
I I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/28/99
PAGE : 110 -6

ENG NEER S ESTI MATE: $ 2, 454, 658. 38 ROUTE : CR 1100N
CALL ORDER : 110 CONTRACT ID : R -22768-A COUNTI ES : MADI SON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1315965 |
|E & B PAVING, |NC. | FOX CONTRACTORS CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0092 808- 75297 275.000 LFT | 3. 00000 825. 00| 3. 20000 880. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 24 IN | | |
0093 900- 06790 12.000 MOS | 2000. 00000 24000. 00 1200. 00000 14400. 00|
FI ELD OFFI CE, 300 SQ FT | | |
0094 920- 06775 LUMP|  115000. 00000 115000.00]  90000. 00000 90000. 00|
MAI NTAI NI NG TRAFFI C | | [
0095 930- 06845 LUMP|  45000. 00000 45000.00|  81000. 00000 81000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0096 940- 01001 LUMP|  118000. 00000 118000. 00]  129000. 00000 129000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0097 604- 91531 9.000 SYS | 150. 00000 1350. 00| 17. 78000 160. 02|
SI DEWALK, CONCRETE, 4 IN. | | [
SECTI ON TOTALS | $ 2,358,007. 94| $ 2,604, 863. 61
__________________________________________ T

CONTRACT TOTALS | $ 2,358, 007. 94| $ 2,604, 863.




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 371, 276. 49 RQUTE : 27
CALL CRDER : 180 CONTRACT ID : R -23257-C COUNTI ES : UNI ON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0700(009)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  373,142.71 100. 0000%
| (1) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | I
LINE NO / | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT:

|
0001 105-06790 8.000 MOS | 1210. 00000 9680. 00|

|

FIELD OFFICE, 27.9 n2 [ [ |
0002 105- 06845 LUMP|  28700. 00000 28700. 00| |
CONSTRUCTI ON ENGI NEERI NG | | [
0003 110- 01001 LUMP|  24850. 00000 24850. 00| |
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0004 202- 02245 1.000 EACH 192. 50000 192. 50| |
TREE, 150 mm REMOVE | | |
0005 202- 02265 1.000 EACH 880. 00000 880. 00| |
TREE, 1220 mm REMOVE | | |
0006 202- 52710 44.200 2 | 22.00000 972. 40| |
SI DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 4571.000 n2 | 3..30000 15084. 30| |
SURFACE M LLING ASPHALT | | [
0008 202- 92635 132.400 m | 12. 10000 1602. 04 |
CURB AND GUTTER COVBI NED, CONCRETE, | | |
REMOVE | | |
0009 203- 02000 192.910 n8 | 13. 20000 2546. 41 |
EXCAVATI ON,  COMVON | | |
0010 203- 02045 497.700 n8 | 11. 00000 5474. 70| |
EXCAVATI ON FOR SUBGRADE TREATNENT | | |
0011 211- 02060 746.400 n8 | 33. 00000 24631. 20| |
B BORROW FOR STRUCTURE BACKF! LL | | |
0012 303- 52308 47.300 My | 19. 80000 936. 54| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0013 303- 52309 136.800 My | 27.50000 3762. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | [
0014 402- 05468 129.900 My | 66. 00000 8573. 40| |
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05473 474.100 My | 64. 90000 30769. 09| |
I | |

HVA | NTERVEDI ATE 12.5 nm NMAI NLI NE



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 371, 276. 49 RQUTE : 27
CALL CRDER : 180 CONTRACT ID : R -23257-C COUNTI ES : UNI ON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B T s s e T S
0016 402- 05475 19.500 My | 77. 00000 1501. 50| |
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0017 402- 05479 339.600 My | 68. 20000 23160. 72| |
HVA SURFACE 12.5 mm MAI NLI NE | | |
0018 402- 05481 64.100 My | 79. 20000 5076. 72| |
HVA BASE 25.0 mm SHOULDER | | |
0019 402- 05495 55.390 My | 69. 30000 3838. 53| |
HVA WEDGE AND LEVEL | | |
0020 405- 05518 126.900 n2 | 4. 95000 628. 16| |
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 7922.700 n2 | 0. 04000 316. 91| |
ASPHALT FOR TACK COAT | | |
0022 407-04348 237.400 n2 | 11. 00000 2611. 40| |
SEAL COAT, 2 | | |
0023 604- 06069 34.200 2 | 44. 00000 1504. 80| |
CURB RAMP, CONCRETE | | |
0024 604-91531 328.000 n2 | 38. 50000 12628. 00| |
SI DEWALK, CONCRETE, 100 nm | | |
0025 605- 06150 491.900 m | 44. 00000 21643. 60| |
CURB AND GUTTER, C, CONCRETE | | |
0026 611- 05330 196.600 n2 | 40. 70000 8001. 62| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0027 621- 06575 720.400 n2 | 7. 00000 5042. 80| |
SODDI NG,  NURSERY | | |
0028 715- 05151 385.000 m | 55. 00000 21175. 00| |
Pl PE, TYPE 2, CIRCULAR 375 mm | | |
0029 715- 05152 90.000 m | 60. 50000 5445. 00| |
Pl PE, TYPE 2, CI RCULAR 450 mm | | |
0030 720- 44000 3.000 EACH 220. 00000 660. 00| |
CASTING ADJUST TO GRADE | | |
0031 720- 45045 14.000 EACH 1127. 50000 15785. 00| |
I NLET, J10 | | |
0032 720- 45055 1. 000 EACH| 1155. 00000 1155. 00| |
I NLET, MLO | | |
0033 720- 45400 13.000 EACH 1430. 00000 18590. 00| |
MANHOLE, A4 | | |
0034 801- 06049 967.000 m | 1. 27000 1228. 09| |
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 nm | | |
0035 801- 06622 8.000 EACH| 110. 00000 880. 00| |
I

STANDARD BARRI CADE, 111 [ |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 180 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 371, 276. 49 RQUTE : 27
CALL CRDER : 180 CONTRACT ID : R -23257-C COUNTI ES : UNI ON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0036 801- 06640 15.000 EACH| 99. 00000 1485. 00|
CONSTRUCTI ON SIGN, A | [
0037 801- 06645 14.000 EACH 38. 50000 539. 00|
CONSTRUCTI ON SIGN, B | |
0038 801- 06775 LUMP|  54000. 00000 54000. 00|
MAI NTAI NI NG TRAFFI C | |
0039 802-91122 4.000 EACH 110. 00000 440. 00|
SI GN, GROUND MOUNTED, RESET | |
0040 805- 96014 409.200 m | 11. 00000 4501. 20|
SAW CUT, FULL DEPTH | |
0041 808- 04298 1.000 EACH 440. 00000 440. 00|

I
I
I
I
I
I|
I
I
|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
I

I

I

I

I

I

I

|

I

I

I

0042 808- 06703 256.000 m | 1. 10000 281. 60|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100rmj [
0043 808- 75245 782.000 m | 1. 10000 860. 20|
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100nm | |
0044 808- 75297 18.700 m | 14. 40000 269. 28]

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 600mm | |

0045 808- 75998 17.000 EACH 47. 00000 799. 00|

SNOAPLOMBLE RAI SED PAVEMENT MARKER | |

SECTI ON TOTALS | $ 373, 142. 71|
------------------------------------------ o

CONTRACT TOTALS | $ 373,142 71 |




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 643, 083. 30 RCQUTE : | NDI ANA AVE ( GOSHEN)
CALL CRDER : 210 CONTRACT ID : R -23902-A COUNTI ES : ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DI STR CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/01/99 COWLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : V129(002)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW Bl D
1 35-1065659 BROOKS CONSTRUCTI ON COMPANY, | NC. $ 1,267, 506.50 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON COMPANY, | NC. $ 1,268, 173.91 100. 0526%
3 35-1185040 NI BLOOK EXCAVATI NG, | NC. $ 1,274,113.39 100. 5212%
4 35-0997978 PHEND & BROM, | NC. $ 1,284,682.09 101. 3550%
[ (1) 35-1065659 [(2) 35-0918397 [ (3) 35-1185040

| BROOKS CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM NI BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
SECTI ON 0001  ROAD RECONSTRUCTI ON

| | |
0001 105-01925 8.000 MOS | 930. 00000 7440. 00| 1300. 00000 10400. 00| 1100. 00000 8800. 00

FIELD OFFICE, 51.1 n2 [ [ |

0002 105- 06845 LUMP|  27200. 00000 27200.00|  22000. 00000 22000. 00|  23500. 00000 23500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  63300. 00000 63300. 00|  50000. 00000 50000. 00|  65830. 00000 65830. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON |

0004 201-52370 LUMP|  57000. 00000 57000.00|  15000. 00000 15000. 00|  24500. 00000 24500. 00
CLEARI NG RI GHT OF VAY | |

0005 202- 01000 LUMP| 2000. 00000 2000.00]  10000. 00000 10000. 00 3500. 00000 3500. 00

STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
TI MBER RETAI NI NG WALLS | |
0006 202- 74035 1.000 EACH 0. 01000 0. 01| 2375. 00000 2375. 00

I
|
I
|
| 2390. 00000 2390. 00
SI G\, REMOVE AND RESET, COMMERCI AL SI GN | |
NO 1 I I [
0007 202- 74035 1.000 EACH| 0. 01000 0.01] 925. 00000 925. 00| 1455. 00000 1455. 00
SI G\, REMOVE AND RESET, COWMERCI AL SI GN | | |
NO 2 I I I
0008 202- 74035 1.000 EACH| 0. 01000 0.01] 1000. 00000 1000. 00| 400. 00000 400. 00
SI G\, REMOVE AND RESET, COMMERCI AL SI GN | |
NO 3 I I |
0009 202- 93615 1800.000 n2 | 0. 01000 18. 00| 3. 75000 6750. 00| 4. 70000 8460. 00
CONCRETE, REMOVE , DRI VEWAYS | | |
0010 203- 02000 11728.000 n8 | 9. 63000 112940. 64| 7. 00000 82096. 00| 8. 15000 95583. 20
EXCAVATI ON, COVWDN | | |
0011 203- 02045 2691.000 n8 | 4. 25000 11436. 75| 2. 00000 5382. 00| 4. 50000 12109. 50
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0012 203- 93258 1.000 EACH| 4400. 00000 4400. 00| 2451. 00000 2451. 00| 2450. 00000 2450. 00
|

DRYVELL , 1.8 mDIA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 210 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL ORDER : 210 CONTRACT ID : R -23902-A COUNTI ES : ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040
| BROOKS CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM NI BLOCK EXCAVATI NG, | NC,
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0013 205- 02224 72.000 m | 5. 90000 424. 80| 5. 90000 424. 80| 6. 00000 432. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
0014 205- 02236 33.000 EACH 60. 00000 1980. 00| 60. 00000 1980. 00| 63. 00000 2079. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | |
0015 211- 02050 3977.000 n8 | 1. 00000 3977. 00| 17. 75000 70591. 75| 13. 00000 51701. 00
B BORROW | | |
0016 211- 02060 1925.000 n8 | 1. 00000 1925. 00| 16. 80000 32340. 00| 13. 00000 25025. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 303- 04075 100.000 My | 29. 00000 2900. 00| 30. 00000 3000. 00| 22.00000 2200. 00
COVPACTED AGGREGATE FOR SURFACE, 0, | | |
SI ZE NO. 73 [ [ |
0018 303-52308 5656.000 My | 9. 00000 50904. 00| 14. 00000 79184. 00 11. 25000 63630. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0019 303- 60012 200.000 My | 18. 00000 3600. 00| 26. 00000 5200. 00| 16. 00000 3200. 00
AGGREGATE, 2 | | |
0020 401- 04820 1865.000 My | 30. 00000 55950. 00| 29. 00000 54085. 00| 28. 00000 52220. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0021 401- 05437 4553.000 My | 29. 50000 134313. 50| 30. 00000 136590. 00| 27. 50000 125207. 50
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0022 402- 05477 848.000 My | 36. 00000 30528. 00| 31. 00000 26288. 00| 32. 50000 27560. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0023 409- 04375 3.100 My | 280. 00000 868. 00| 375. 00000 1162. 50| 800. 00000 2480. 00
BI TUM NOUS MATERI AL FOR TACK COAT | | [
0024 601- 02636 22.800 m | 70. 00000 1596. 00| 70. 00000 1596. 00| 74. 00000 1687. 20
GUARDRAI L, W BEAM NESTED | | |
0025 601- 06037 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | |
0026 603- 03398 158.000 m | 1. 00000 158. 00| 3. 00000 474. 00 3. 20000 505. 60
FENCE, RELOCATE , SPLIT RAIL | | |
0027 603- 06040 126.000 m | 1. 00000 126. 00| 15. 00000 1890. 00| 16. 00000 2016. 00
FENCE, FARM FIELD, 1190 nm | | |
0028 603- 06045 125.000 m | 32. 00000 4000. 00| 32. 00000 4000. 00| 33. 00000 4125. 00
FENCE, CHAIN LINK, 1220 nm | |
0029 604- 06069 401.000 n2 | 47. 00000 18847. 00| 34. 00000 13634. 00| 40. 00000 16040. 00
CURB RAMP, CONCRETE | |
0030 604- 44251 3.200 n8 | 740. 00000 2368. 00| 750. 00000 2400. 00| 1500. 00000 4800. 00
STEPS, CONCRETE | |
0031 604- 91531 2454.000 n2 | 23. 00000 56442. 00| 25. 65000 62945. 10| 24. 50000 60123. 00
I

SI DEWALK, CONCRETE, 100 mm | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL CRDER : 210 CONTRACT ID : R -23902-A COUNTI ES :  ELKHART
LETTI NG DATE : 05/18/99 10: 00 AM DISTRCT  : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040

| BROOKS CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM NI BLOCK EXCAVATI NG, | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0032 605- 52807 2772.000 m | 25. 00000 69300. 00| 30. 25000 83853. 00| 27. 25000 75537. 00
CURB AND GUTTER, COVBI NED | |

0033 611- 05330 2315.000 n2 | 33. 30000 77089. 50| 36. 69000 84937. 35| 34. 00000 78710. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |

0034 611- 06497 11.000 EACH 119. 00000 1309. 00| 135. 00000 1485. 00| 123. 00000 1353. 00

MAI LBOX ASSEMBLY, SINGLE W TH | | |
REFLECTI VE ADDRESS NUMBERS | | |

0035 611-06498 12.000 EACH 139. 00000 1668. 00| 165. 00000 1980. 00| 145. 00000 1740. 00
MAl LBOX ASSEMBLY, DOUBLE W TH | | |
REFLECTI VE ADDRESS NUVBERS | | |
0037 611- 95728 117.000 n2 | 75. 00000 8775. 00| 38. 75000 4533. 75| 42. 00000 4914. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
200 nm | | |
0038 615- 02281 15.000 n8 | 160. 00000 2400. 00| 60. 30000 904. 50| 115. 00000 1725. 00
GROUT FOR RI PRAP | |
0039 615- 06527 1.000 EACH 250. 00000 250. 00| 350. 00000 350. 00| 390. 00000 390. 00
MONUVENT, SECTI ON CORNER | | [
0040 616- 02320 18.000 n2 | 9. 00000 162. 00| 39. 00000 702. 00| 6. 80000 122. 40
GEOTEXTI LES | | [
0041 616- 06395 18.000 n2 | 57. 00000 1026. 00| 42.00000 756. 00| 31. 00000 558. 00
Rl PRAP | | |
0042 621- 01004 3.000 EACH 850. 00000 2550. 00| 850. 00000 2550. 00| 875. 00000 2625. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06559 46446.000 n2 | 0. 38000 17649. 48| 0. 38000 17649. 48| 0. 41000 19042. 86
MULCHED SEEDI NG, R | |
0044 621- 06559 46446.000 n2 | 0. 30000 13933. 80| 0. 30000 13933. 80| 0. 32000 14862. 72
MULCHED SEEDING R, MODI FI ED, TEMPORARY| | |
0045 621- 06567 1000.000 kL | 1. 00000 1000. 00| 1. 00000 1000. 00| 1. 00000 1000. 00
WATER | | |
0046 621- 06575 5445.000 n2 | 2. 90000 15790. 50| 2.90000 15790. 50| 4. 00000 21780. 00
SODDI NG, NURSERY | | [
0047 621- 98038 17.700 n8 | 65. 00000 1150. 50| 65. 00000 1150. 50| 70. 00000 1239. 00
MULCH, HARDWOOD SHREDDED BARK | |
0048 702- 90915 95.820 n8 | 840. 00000 80488. 80| 633. 90000 60740. 30| 620. 00000 59408. 40
CONCRETE, A, AT RETAINING WALLS | | [
0049 703- 51030 9592.000 kg | 2. 00000 19184. 00| 1. 60000 15347. 20| 1. 60000 15347. 20
REI NFORCI NG STEEL | | |
0050 715- 02244 2.000 EACH 1300. 00000 2600. 00| 1520. 00000 3040. 00| 1040. 00000 2080. 00
|

Pl PE END SECTI ON, 1200 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/28/99
PAGE : 210 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL ORDER : 210 CONTRACT 1D : R -23902-A COUNTI ES : ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040
| BROOKS CONSTRUCTI ON COVPANY, | R ETH RI LEY CONSTRUCTI ON COM NI BLOCK EXCAVATI NG, | NC.
LINE NO/ I TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0051 715- 13010 631.000 m | 65. 00000 41015. 00| 68. 25000 43065. 75| 77. 00000 48587. 00
Pl PE, GROUP L, 300mm | | |
0052 715- 13015 592.000 m | 66. 00000 39072. 00| 73. 00000 43216. 00| 82. 00000 48544. 00
PI PE, GROUP L, 375mm | |
0053 715- 13030 169.000 m | 237. 00000 40053. 00| 94. 25000 15928. 25| 122. 00000 20618. 00
Pl PE, GROUP L, | | |
0054 715- 46020 1.000 EACH 333. 00000 333. 00| 737. 00000 737. 00| 510. 00000 510. 00
Pl PE END SECTI ON, 600 mm | | [
0055 715-97286 15.000 m | 785. 00000 11775. 00| 344. 00000 5160. 00| 232. 00000 3480. 00
Pl PE, REI NFORCED CONCRETE, |V, 1200 nm, | | |
I NSTALL | | |
0056 720- 44000 17.000 EACH 395. 00000 6715. 00| 182. 92000 3109. 64| 225. 00000 3825. 00
CASTI NG, ADJUST TO GRADE | |
0057 720- 44055 1.000 EACH| 620. 00000 620. 00| 350. 00000 350. 00| 595. 00000 595. 00
CASTING 10, FURNI SH AND ADJUST TO GRADE]| | |
0058 720- 45025 2.000 EACH 1400. 00000 2800. 00| 1216. 00000 2432. 00| 1000. 00000 2000. 00
I NLET, D6 | | |
0059 720- 45045 21.000 EACH 1400. 00000 29400. 00| 1478. 00000 31038. 00| 965. 00000 20265. 00
I NLET, J10 | | |
0060 720- 45055 1.000 EACH| 1300. 00000 1300. 00| 1855. 00000 1855. 00| 965. 00000 965. 00
I NLET, MLO | | |
0061 720- 45410 16. 000 EACH| 1200. 00000 19200. 00| 1216. 00000 19456. 00| 1160. 00000 18560. 00
MANHOLE, C4 | | |
0062 720- 45415 1.000 EACH 3400. 00000 3400. 00| 2424. 00000 2424. 00| 1160. 00000 1160. 00
MANHOLE, D4 | | |
0063 720- 96999 8.000 EACH 1500. 00000 12000. 00| 1175. 00000 9400. 00| 1080. 00000 8640. 00
FI RE HYDRANT ASSEMBLY , RESET | | |
0064 720- 98174 8.000 EACH 1600. 00000 12800. 00| 1558. 00000 12464. 00| 1400. 00000 11200. 00
I NLET, B15 | | |
0065 720- 98625 2.000 EACH 1800. 00000 3600. 00| 1460. 00000 2920. 00| 1350. 00000 2700. 00
MANHOLE, C4, DRCP | | |
0066 722- 60824 151.000 n2 | 2. 00000 302. 00| 4. 00000 604. 00| 12. 00000 1812. 00
SURFACE M LLI NG | | |
0067 801- 04308 6.000 EACH 160. 00000 960. 00| 160. 00000 960. 00| 170. 00000 1020. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0068 801- 06606 15.000 EACH| 59. 00000 885. 00| 59. 00000 885. 00| 62. 00000 930. 00
BARRI CADE, |11B | |
0069 801- 06625 21.000 EACH 89. 00000 1869. 00| 89. 00000 1869. 00| 100. 00000 2100. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0070 801- 06640 8.000 EACH 169. 00000 1352. 00| 169. 00000 1352. 00| 180. 00000 1440. 00
|

CONSTRUCTI ON SIGN, A



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 210 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL CRDER : 210 CONTRACT ID : R -23902-A COUNTI ES :  ELKHART
LETTI NG DATE : 05/18/99 10: 00 AM DISTRCT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040

| BROOKS CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM NI BLOCK EXCAVATI NG, | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m e mm e e e e e m e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaeoooos
0071 801-06775 LUWP| 26000. 00000 26000. 00| 14000. 00000 14000. 00| 38310. 00000 38310. 00

MAI NTAI NI NG TRAFFI C | | |
0072 802- 76035 16.320 n2 | 165. 00000 2692. 80| 215. 00000 3508. 80| 220. 00000 3590. 40

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [

TRANSVERSE MARKI NGS, PREFORMED PLASTI C,
STOP LINE, 600 mm
0088 808- 75069 36.000 m | 9. 00000 324.00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, |
CROSSWALK, LINE, 150 mm |

9. 00000 324. 00 11. 00000 396. 00

0073 802- 76055 84.100 m | 9. 00000 756. 90| 10. 40000 874. 64 11. 00000 925. 10
SI GN POST, A | | [
0074 805- 01844 260.000 m | 33. 00000 8580. 00| 19. 60000 5096. 00| 22. 00000 5720. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm [ | |
UNDERGROUND | | [
0075 805- 78010 1.000 EACH 950. 00000 950. 00| 900. 00000 900. 00| 1020. 00000 1020. 00
CONTROLLER AND CABI NET, FLASHER, SOLID | | |
STATE | | |
0076 805- 78370 2.000 EACH 1610. 00000 3220. 00| 1000. 00000 2000. 00| 1135. 00000 2270. 00
PEDESTRI AN PUSH BUTTON PEDESTAL AND | | |
CONCRETE BASE, W TH FLASHER | | |
0077 805- 78470 208.000 m | 2. 00000 416. 00| 0. 50000 104. 00 0. 52000 108. 16
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0078 805- 78480 275.000 m | 3.00000 825. 00| 3. 00000 825. 00| 3.20000 880. 00
SI GNAL CABLE, 3C 14GA | | [
0079 805- 78510 16.000 m | 4. 00000 64. 00| 3.00000 48. 00 3.20000 51. 20
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0080 805- 78785 1.000 EACH 460. 00000 460. 00| 475. 00000 475. 00| 525. 00000 525. 00
SI GNAL DETECTOR HOUSI NG | | [
0081 805- 78795 68.000 m | 33. 00000 2244. 00| 23. 85000 1621. 80| 26. 00000 1768. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | [
0082 805- 86805 1.000 EACH 1650. 00000 1650. 00| 2500. 00000 2500. 00| 2840. 00000 2840. 00
SERVI CE PO NT, | | | [
0083 805- 92455 2.000 EACH 950. 00000 1900. 00| 975. 00000 1950. 00| 1100. 00000 2200. 00
FLASHER BEACON ASSEMBLY | | [
0084 807- 78590 6.000 EACH 650. 00000 3900. 00| 750. 00000 4500. 00| 850. 00000 5100. 00
HANDHOLE | | |
0085 808- 06703 90.000 m | 1. 00000 90. 00| 1. 00000 90. 00| 1. 00000 90. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 100rmi | |
0086 808- 75054 10.000 m | 6. 05000 60. 50| 6. 05000 60. 50| 4. 20000 42.00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm [ | |
0087 808- 75067 18.000 m | 25. 00000 450. 00| 25. 00000 450. 00| 42. 00000 756. 00
I I I
I I
I I
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 210 -6
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL ORDER : 210 CONTRACT ID : R -23902-A COUNTI ES : ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040
| BROOKS CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM NI BLOCK EXCAVATI NG, | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0089 808- 75245 2484.000 m | 1. 00000 2484. 00| 1. 00000 2484. 00| 1. 00000 2484. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0090 808- 75297 22.000 m | 11. 50000 253. 00| 11. 50000 253. 00| 14. 00000 308. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600mm | | [
0091 808- 75300 124.000 m | 3.00000 372. 00| 3.00000 372. 00| 1. 05000 130. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
CROSSWALK LINE, 150nm | | I
0092 808- 75320 10. 000 EACH 46. 50000 465. 00| 46. 50000 465. 00| 60. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0093 808- 75325 6.000 EACH 67. 50000 405. 00| 67. 50000 405. 00| 98. 00000 588. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0094 808- 92027 240.000 m | 3. 85000 924. 00| 3. 85000 924. 00| 3. 70000 888. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0095 808- 96016 75.000 m | 6. 00000 450. 00| 6. 00000 450. 00| 1. 05000 78.75
LI NE, THERVOPLASTIC, SOLID, YELLON 300 | [ |
nm | | |
0096 608- 06387 LUMP| 2750. 00000 2750. 00| 5000. 00000 5000. 00| 4450. 00000 4450. 00
DRAI N - FRENCH DRAI N AT STUTSMAN DI TCH | | |
SECTI ON TOTALS | $ 1,267, 506. 50| $ 1,268, 173.91] $ 1,274,113.39
------------------------------------------ S S

CONTRACT TOTALS

| $ 1,267,506. $ 1,268,173.91] $ 1,274,113.39




ENG NEER S ESTI MATE: $ 1, 643, 083. 30
CALL CRDER : 210
LETTI NG DATE : 05/18/99 10:00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT CF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -23902- A
FT. WAYNE DI STRI CT

DATE : 05/28/99
PAGE : 210 -7

RCQUTE : | NDI ANA AVE ( GOSHEN)
COUNTI ES : ELKHART

| (4) 35-0997978
| PHEND & BROW,

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001  ROAD RECONSTRUCTI ON

|
0001 105- 01925 8.000 M6 |

FIELD OFFICE, 51.1 n? |
0002 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP|
CLEARI NG RI GHT CF WAY [
0005 202-01000 LUWP|

STRUCTURES AND CBSTRUCTI ONS, REMOVE , |
TI MBER RETAI NI NG WALLS |
0006 202- 74035 1.000 EACH
SIGN, REMOVE AND RESET, COMMERCI AL SI GN |
NO 1 |

0007 202- 74035 1.000 EACH
SI GN, REMOVE AND RESET, COMMERCI AL SI GN |
NO 2 |

0008 202- 74035 1.000 EACH
SIGN, REMOVE AND RESET, COMVERCI AL SIGN |
NO 3 |

0009 202- 93615 1800.000 n2 |
CONCRETE, REMOVE , DRI VEVAYS |

0010 203- 02000 11728.000 n8 |
EXCAVATI ON,  COMMON |

0011 203- 02045 2691.000 n8 |
EXCAVATI ON FOR SUBGRADE TREATMENT |

0012 203- 93258 1.000 EACH
DRYWELL , 1.8 mDI A |

0013 205- 02224 72.000 m |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, |
PERI METER PROTECTI ON |

0014 205-02236 33.000 EACH
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL,
DROP | NLET PROTECTI ON

0015 211-02050 3977.000 n8

B BORROW
0016 211-02060 1925.000 nB

B BORROW FOR STRUCTURE BACKFI LL |
0017 303-04075 100.000 My |

COMPACTED AGGREGATE FOR SURFACE, O, |
SIZE NO. 73 |

UNIT PRI CE

1311.
21525.
64240
19000.

1656.

2387.

997.

493.

11.

1300.

60.

15.

22.

00000

00000

. 00000

00000

00000

00000

50000

50000

. 50000

60000

. 00000

00000

. 90000

00000

00000

. 00000

00000

AMOUNT]

10488.
21525.
64240.
19000.

1656.

2387.

997.

493.

2700.
136044.
5382.
1300.

424.

1980.

59655.
17325.
2200.

00|

UN'T PRI CE AMOUNT]|



CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,

200 mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 210 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL ORDER : 210 CONTRACT 1D : R -23902-A COUNTI ES : ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT © FT. WAYNE Di STRICT
SET- ASI DE :
| (4) 35-0997978 [ [
| PHEND & BROWN, | NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
0018 303- 52308 5656.000 My | 10. 15000 57408. 40| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0019 303- 60012 200. 000 | 16. 00000 3200. 00| |
AGCGREGATE, 2 [ | [
0020 401- 04820 1865.000 My | 26. 75000 49888. 75| |
HMVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0021 401- 05437 4553.000 My | 26. 20000 119288. 60| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0022 402- 05477 848.000 My | 30. 25000 25652. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | [ |
0023 409- 04375 3.100 My | 165. 00000 511. 50| |
Bl TUM NOUS MATERI AL FOR TACK COAT | | [
0024 601- 02636 22.800 m | 70. 00000 1596. 00| |
GUARDRAI L, W BEAM NESTED | | |
0025 601- 06037 4.000 EACH| 600. 00000 2400. 00| |
GUARDRAI L END TREATMENT, | | | [
0026 603- 03398 158.000 m | 3.00000 474. 00| |
FENCE, RELOCATE , SPLIT RAIL | | |
0027 603- 06040 126.000 m | 15. 00000 1890. 00| |
FENCE, FARM FI ELD, 1190 nm | | |
0028 603- 06045 125.000 m | 32. 00000 4000. 00| |
FENCE, CHAIN LI NK, 1220 mm | | [
0029 604- 06069 401.000 n2 | 34. 50000 13834. 50| |
CURB RAMP, CONCRETE | | [
0030 604- 44251 3.200 n8 | 1500. 00000 4800. 00| |
STEPS, CONCRETE | | [
0031 604- 91531 2454.000 n2 | 21. 00000 51534. 00| |
S| DEWALK, CONCRETE, 100 nmm | [ [
0032 605- 52807 2772.000 m | 29. 00000 80388. 00| |
CURB AND GUTTER, COMBI NED | | |
0033 611- 05330 2315.000 n2 | 39. 80000 92137. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ |
150 nm | | I
0034 611- 06497 11.000 EACH| 119. 00000 1309. 00| |
MAI LBOX ASSEMBLY, SINGLE W TH | | [
REFLECTI VE ADDRESS NUVBERS [ [ |
0035 611- 06498 12.000 EACH| 139. 00000 1668. 00| |
MAI LBOX ASSEMBLY, DOUBLE W TH | | [
REFLECT! VE ADDRESS NUVBERS | | |
0037 611- 95728 117.000 n2 | 44. 75000 5235. 75] |
|
I



CASTI NG 10, FURNI SH AND ADJUST TO GRADE]|

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 210 -9
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 643, 083. 30 ROUTE : | NDI ANA AVE ( GOSHEN)
CALL ORDER : 210 CONTRACT ID : R -23902-A COUNTI ES : ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e e — - ==
0038 615-02281 15.000 n8 | 185. 00000 2775. 00| |
GROUT FOR RI PRAP | | [
0039 615- 06527 1.000 EACH 350. 00000 350. 00| |
MONUVENT, SECTI ON CORNER | | [
0040 616- 02320 18.000 n2 | 3. 50000 63. 00| |
GEOTEXTI LES | | [
0041 616- 06395 18.000 n2 | 25. 00000 450. 00| |
Rl PRAP | | |
0042 621-01004 3.000 EACH 850. 00000 2550. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06559 46446.000 n2 | 0. 55000 25545. 30| |
MULCHED SEEDI NG, R | | [
0044 621- 06559 46446.000 n2 | 0. 43000 19971. 78 |
MULCHED SEEDING R, MODI FI ED, TEMPORARY| | |
0045 621- 06567 1000.000 KL | 1. 00000 1000. 00| |
WATER | | [
0046 621- 06575 5445.000 12 | 2.90000 15790. 50| |
SODDI NG, NURSERY | [ [
0047 621- 98038 17.700 n8 | 65. 00000 1150. 50| |
MULCH, HARDWOOD SHREDDED BARK | [ |
0048 702- 90915 95.820 n8 | 900. 00000 86238. 00| |
CONCRETE, A, AT RETAINING WALLS | | |
0049 703- 51030 9592.000 kg | 1. 60000 15347. 20| |
REI NFORCI NG STEEL | | |
0050 715- 02244 2.000 EACH 1200. 00000 2400. 00| |
Pl PE END SECTI ON, 1200 mm | [ |
0051 715- 13010 631.000 m | 70. 00000 44170. 00| |
PI PE, GROUP L, 300mm | | [
0052 715- 13015 592.000 m | 90. 00000 53280. 00| |
PIPE, GROUP L, 375mm | | [
0053 715- 13030 169.000 m | 115. 00000 19435. 00| |
PI PE, GROUP L, 600nmm | | [
0054 715- 46020 1.000 EACH 295. 00000 295. 00| |
Pl PE END SECTI ON, 600 mm | | [
0055 715- 97286 15.000 m | 575. 00000 8625. 00| |
Pl PE, REI NFORCED CONCRETE, |V, 1200 mm, | | |
| NSTALL | | [
0056 720- 44000 17.000 EACH 195. 00000 3315. 00| |
CASTING ADJUST TO GRADE | [ |
0057 720- 44055 1.000 EACH 605. 00000 605. 00| |
|



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 643, 083. 30

CALL CRDER : 210 CONTRACT I D :
LETTI NG DATE : 05/18/99 10:00 AM DI STR CT :
SET- ASI DE :

R -23902- A
FT. WAYNE DI STRI CT

DATE : 05/28/99
PAGE : 210 -10

RCQUTE : | NDI ANA AVE ( GOSHEN)
COUNTI ES : ELKHART

| (4) 35-0997978
| PHEND & BROWN

LINE NO/ | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY | UNT PRICE

__________________________________________ o e e e e e e e e e m e e e — -

0058 720- 45025 2.000 EACH 1350. 00000
I NLET, D6 |

0059 720- 45045 21.000 EACH 1070. 00000
I NLET, J10 |

0060 720- 45055 1.000 EACH 1050. 00000
I NLET, MLO |

0061 720- 45410 16. 000 EACH 1450. 00000
MANHOLE, C4 |

0062 720- 45415 1.000 EACH 2200. 00000
MANHOLE, D4 |

0063 720- 96999 8.000 EACH 700. 00000
FI RE HYDRANT ASSEMBLY , RESET |

0064 720- 98174 8.000 EACH 1450. 00000
I NLET, B15 |

0065 720- 98625 2.000 EACH 2150. 00000
MANHOLE, C4, DROP |

0066 722- 60824 151.000 n2 | 7. 35000
SURFACE M LLI NG |

0067 801- 04308 6.000 EACH 160. 00000
ROAD CLOSURE S| GN ASSEMBLY

0068 801- 06606 15.000 EACH 59. 00000
BARRI CADE, I11B |

0069 801- 06625 21.000 EACH 89. 00000
DETOUR ROUTE MARKER ASSEMBLY |

0070 801- 06640 8.000 EACH 169. 00000
CONSTRUCTI ON SIGN, A |

0071 801-06775 LUWP| 5000. 00000
MAI NTAI NI NG TRAFFI C

0072 802- 76035 16.320 n2 | 215. 00000

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm THI CKNESS |
0073 802- 76055 84.100 m | 10. 40000

SI GN POST, A |

0074 805- 01844 260.000 m | 19. 60000
CONDU T, STEEL, GALVAN ZED, 50 mm |
UNDERGROUND |

0075 805- 78010 1.000 EACH 900. 00000
CONTROLLER AND CABI NET, FLASHER SOLID |
STATE |

0076 805- 78370 2.000 EACH 1000. 00000

PEDESTRI AN PUSH BUTTON PEDESTAL AND [
CONCRETE BASE, W TH FLASHER |

AMOUNT]

5600.
11600.
4300.
1109.
960.
885.
1869.
1352.
5000.

3508.

874.

5096.

900.

2000.

85|

00
00

UN'T PRI CE AMOUNT]|



ENG NEER S ESTI MATE: $ 1, 643, 083. 30
CALL CRDER : 210
LETTI NG DATE : 05/18/99 10:00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -23902- A
FT. WAYNE DI STRI CT

DATE : 05/28/99
PAGE : 210 -11

RCQUTE : | NDI ANA AVE ( GOSHEN)
COUNTI ES : ELKHART

| (4) 35-0997978
| PHEND & BROW,

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0077 805- 78470 208.000 m |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA |
0078 805- 78480 275.000 m |
SI GNAL CABLE, 3C 14CGA |
0079 805- 78510 16.000 m |
SI GNAL CABLE, 2C 16GA., SHI ELDED
0080 805- 78785 1.000 EACH
SI GNAL DETECTCR HOUSI NG |
0081 805- 78795 68.000 m |
SAW CUT FOR ROADVAY LOOP AND SEALER
0082 805- 86805 1.000 EACH
SERVI CE PO NT, | |
0083 805- 92455 2.000 EACH
FLASHER BEACON ASSEMBLY |
0084 807- 78590 6.000 EACH
HANDHOL E |
0085 808- 06703 90.000 m |
LI NE, THERMOPLASTIC, SCLID, W TE, 100nmj
0086 808- 75054 10.000 m |

LI NE, PREFORMED PLASTIC, SOLID, YELLOW |
100 nm |

0087 808- 75067 18.000 m |
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, |
STOP LINE, 600 nm

0088 808- 75069 36.000 m |
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, |
CROSSWALK, LINE, 150 nm

0089 808- 75245 2484.000 m |
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mm |

0090 808- 75297 22.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600nm |

0091 808- 75300 124.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI NE, 150mm |

0092 808- 75320 10. 000 EACH|
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW

0093 808- 75325 6.000 EACH|
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD ( ONLY) |

UNIT PRI CE

475.

23.

2500.

975.

750.

37.

10.

13.

58.

92.

00000
00000
00000

. 98000

. 15000

50000

55000

. 98000

90000

. 00000

50000

00000

AMOUNT]

48.

475.

1621.

2500.

1950.

4500.

88.

41.

675.

379.

2434.

305.

124.

585.

552.

UN'T PRI CE AMOUNT]|



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 643, 083. 30

DATE : 05/28/99
PAGE : 210 -12

RCQUTE : | NDI ANA AVE ( GOSHEN)

CALL CRDER : 210 CONTRACT ID : R -23902-A COUNTI ES :. ELKHART
LETTI NG DATE : 05/18/99 10:00 AM DI STR CT : FT. WAYNE DI STRI CT
SET- ASI DE :

| (4) 35-0997978 |

| PHEND & BROWN, | NC. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT]

__________________________________________ o e e e e e e e e e m e e e — -
0094 808- 92027 240.000 m | 3. 55000 852. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
200Mm | |
0095 808- 96016 75.000 m | 1. 00000 75. 00|
LI NE, THERMOPLASTIC, SCLID, YELLON 300 | [
mm I |
0096 608- 06387 LUMP| 1500. 00000 1500. 00|
DRAI N - FRENCH DRAI N AT STUTSMAN DI TCH | |
SECTI ON TOTALS | $ 1,284,682 09|
__________________________________________ o m e e e e e e e e e e m e e e m -

CONTRACT TOTALS | $ 1,284, 682. 09

UN'T PRI CE AMOUNT]|




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 220 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 15
CALL ORDER : 220 CONTRACT 1D : R -24068- A COUNTI ES : GRANT
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/29/99 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : STP-D832(002)
STP- D832( 002)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW Bl D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC.  CONDI TI ONAL $  397,901.46 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 407, 416.84 102. 3913%
3 35-0997978 PHEND & BROMN, | NC. $  438,468.50 110. 1952%




ENG NEER S ESTI MATE: $ 351, 937.39 ROUTE : 234

CALL ORDER : 225 CONTRACT ID : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3833(003)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $  323,062.00 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. CONDI TI ONAL $  354,724.19 109. 8006%
3 35-1609544 SCHUTT- LOOKABI LL COVPANY, | NC. $  354,747.94 109. 8080%
4  35-1746465 COON, R L. EXCAVATING INC. $  355,077.52 109. 9100%
5 35-1212938 ATLAS EXCAVATING | NC. $  375,845.00 116. 3383%
| (1) 35-1128289 | (2) 35-1912582 | (3) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | EDSAM CONSTRUCTI ON, | NC, | SCHUTT- LOCKABI LL COMPANY, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hrm m mm o o e e e o e e et o m e o m e e e e et e m e e e e e e e e e e eememeeoao-oo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 5.000 MOS | 800. 00000 4000. 00| 1320. 00000 6600. 00| 1400. 00000 7000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8049. 19000 8049.19]  10000. 00000 10000. 00| 9200. 00000 9200. 00
CONSTRUCTI ON ENGI NEERI NG | | [
0003 110- 01001 LUMP|  16150. 00000 16150. 00|  20000. 00000 20000. 00|  17700. 00000 17700. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0004 201- 52370 LUWP| 3230. 00000 3230. 00| 5000. 00000 5000. 00| 3500. 00000 3500. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 03576 18.000 m | 400. 00000 7200. 00| 985. 00000 17730. 00| 1702. 22000 30639. 96
CULVERT, CONCRETE, REMOVE | [ |
0006 202- 60820 504.000 n2 | 10. 00000 5040. 00| 5. 50000 2772. 00| 4. 58000 2308. 32
SURFACE M LLING ASPHALT | |
0007 203- 02000 1098.881 n8 | 20. 00000 21977. 62| 11. 00000 12087. 69 10. 46000 11494. 30
EXCAVATI ON,  COMMON | |
0008 203- 02045 1096. 158 n8 | 7. 00000 7673. 11| 9. 90000 10851. 96 3. 00000 3288. 47
EXCAVATI ON FOR SUBGRADE TREATMENT |
0009 203- 02070 803.850 n8 | 20. 00000 16077. 00| 15. 40000 12379. 29 5. 23000 4204. 14
BORROW | |

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK |

0011 205- 02232 450.000 n8 | 8. 50000 3825. 00| 9. 35000 4207. 50 6. 00000 2700. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP |

0012 205- 02234 3.000 EACH 85. 00000 255. 00| 88. 00000 264. 00 94. 40000 283. 20

TEMPORARY EROCSI ON AND SEDI MENT CONTRQOL, | |

|
I
|
I
I|
0010 205- 02229 52.000 m | 10. 00000 520. 00| 11. 00000 572. 00| 11. 62000 604. 24
|
|
I
|
I
|
CULVERT PI PE PROTECTI ON | | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 225 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 351, 937. 39 ROUTE : 234
CALL ORDER : 225 CONTRACT ID : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE
| (1) 35-1128289 | (2) 35-1912582 | (3) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | EDSAM CONSTRUCTI ON, | NC, | SCHUTT- LOCKABI LL COMPANY, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0013 211- 02060 423.480 n8 | 30. 00000 12704. 40| 28. 60000 12111. 53] 31. 85000 13487. 84
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 52308 591.240 My | 22. 00000 13007. 28| 20. 35000 12031. 73] 24. 64000 14568. 15
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 306- 02633 2189.030 n2 | 6. 50000 14228. 70| 5. 50000 12039. 67| 5. 31000 11623. 75
SUBGRADE, LI ME TREATED | | |
0016 402- 05468 928.770 My | 35. 00000 32506. 95| 37. 40000 34736. 00| 39. 29000 36491. 37
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05474 283.790 My | 35. 00000 9932. 65| 37. 40000 10613. 75| 39. 77000 11286. 33
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402- 05477 128.990 My | 48. 00000 6191. 52 55. 00000 7094. 45| 54. 87000 7077. 68
HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 402- 05481 90.510 My | 48. 00000 4344. 48| 51. 70000 4679. 37| 54. 40000 4923. 74
HVA BASE 25.0 mm SHOULDER | |
0020 404- 05514 608.397 n2 | 8. 00000 4867. 18| 8. 80000 5353. 89| 8. 85000 5384. 31
SEAL COAT, 5 | | [
0021 406- 05520 1.110 My | 185. 00000 205. 35| 200. 20000 222. 20| 214. 52000 238.12
ASPHALT FOR TACK COAT | | |
0022 407-04348 335.216 n2 | 6. 50000 2178. 90| 7.70000 2581. 16| 7. 55000 2530. 88
SEAL COAT, 2 | | [
0023 601-01700 1.000 EACH 1525. 00000 1525. 00| 1677. 50000 1677. 50| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0024 601- 01848 1.000 EACH 1525. 00000 1525. 00| 1677. 50000 1677. 50| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | [ |
0025 601-02103 51.435 m | 42. 00000 2160. 27 46. 20000 2376. 30| 48. 62000 2500. 77
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0026 601- 02636 22.860 m | 50. 00000 1143. 00| 55. 00000 1257. 30| 60. 00000 1371. 60
GUARDRAI L, W BEAM NESTED | | |
0027 601- 06037 2.000 EACH 550. 00000 1100. 00| 605. 00000 1210. 00| 649. 00000 1298. 00
GUARDRAI L END TREATMENT, | | | [
0028 601- 99105 131.445 m | 31. 25000 4107. 66 35. 20000 4626. 86| 36. 88000 4847. 69
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 610- 05527 228.340 My | 67. 00000 15298. 78 71. 50000 16326. 31| 75. 76000 17299. 04
HVA FOR APPROACHES | | |
0030 615- 06490 14.000 EACH 110. 00000 1540. 00| 114. 40000 1601. 60| 122. 72000 1718. 08
RIGHT OF WAY MARKER | |
0031 615- 06505 2.000 EACH 310. 00000 620. 00| 341. 00000 682. 00| 366. 00000 732.00
| I

MONUMENT, B |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

05/ 28/ 99
225 -3

ENG NEER S ESTIMATE: $ 351, 937.39 ROUTE : 234
CALL ORDER : 225 CONTRACT 1D : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1128289 [ (2) 35-1912582 | (3) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COMPANY, | N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0032 615- 06527 1. 000 EACH 300. 00000 300. 00| 308. 00000 308. 00| 330. 00000 330. 00
MONUMENT, SECTI ON CORNER | | |
0033 615- 06530 1.000 EACH 500. 00000 500. 00| 440. 00000 440. 00| 472. 00000 472.00
POST, BENCHVARK | | |
0034 616- 02320 200.000 n2 | 3. 00000 600. 00| 2. 75000 550. 00| 3. 00000 600. 00
GEOTEXTI LES [ | |
0035 616- 06405 100.000 My | 26. 00000 2600. 00| 22. 00000 2200. 00| 25. 00000 2500. 00
Rl PRAP, REVETMENT | [ |
0036 621- 01004 1.000 EACH 1000. 00000 1000. 00| 935. 00000 935. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0037 621- 01620 1885.000 n2 | 1. 00000 1885. 00| 1. 10000 2073. 50| 0. 92000 1734. 20
MULCHED SEEDI NG LEGUME, 1 | | |
0038 621- 06567 791.000 kL | 0. 50000 395. 50| 0. 55000 435, 05| 0. 59000 466. 69
WATER | | |
0039 621- 06574 1030.800 n2 | 6. 00000 6184. 80| 4. 40000 4535, 52| 4. 25000 4380. 90
SODDI NG | | |
0041 715- 05021 13.000 m | 63. 00000 819. 00| 66. 00000 858. 00| 40. 00000 520. 00
PI PE, TYPE 3, O RCULAR 375 nm | | |
0042 715- 05048 521.198 m | 10. 00000 5211. 98| 9. 90000 5159. 86| 10. 00000 5211. 98
Pl PE, TYPE 4, O RCULAR 150 nm | | |
0043 715-05119 34.800 m | 66. 00000 2296. 80| 77. 00000 2679. 60| 26. 00000 904. 80
Pl PE, TYPE 1, CIRCULAR 375 mm | | |
0044 715- 44275 33.800 m | 10. 00000 338. 00| 33. 00000 1115. 40| 9. 84000 332.59
Pl PE, UNDERDRAI N, NONPERFORATED, 1.32 | |
mm 150 mm I I I
0045 715- 46005 4.000 EACH 200. 00000 800. 00| 198. 00000 792. 00| 206. 00000 824. 00
Pl PE END SECTI ON, 375 nm | | |
0046 718- 94889 104.800 n8 | 40. 00000 4192. 00| 33. 00000 3458. 40| 26. 00000 2724. 80
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0047 718-97137 6.000 EACH| 400. 00000 2400. 00| 187. 00000 1122. 00| 200. 00000 1200. 00
QUTLET PROTECTOR, 150 nm | [ |
0048 718- 99153 990.280 n2 | 1. 00000 990. 28| 2.20000 2178. 62| 2..00000 1980. 56
GEOTEXTI LES FOR UNDERDRAI N | |
0049 801- 04308 4.000 EACH 150. 00000 600. 00| 154. 00000 616. 00| 165. 00000 660. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801- 06606 12. 000 EACH| 100. 00000 1200. 00| 99. 00000 1188. 00| 106. 00000 1272. 00
BARRI CADE, I11B | |
0051 801- 06625 11. 000 EACH| 100. 00000 1100. 00| 104. 50000 1149. 50| 112. 00000 1232. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0052 801- 06640 28.000 EACH 85. 00000 2380. 00| 82. 50000 2310. 00| 89. 00000 2492. 00
I

CONSTRUCTI ON SI GN, A



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 225 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 351, 937. 39 ROUTE : 234
CALL ORDER : 225 CONTRACT ID : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1912582 | (3) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CQVPANY, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0053 802- 76025 1.920 n2 | 160. 00000 307. 20| 154. 00000 295. 68| 165. 20000 317.18

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0054 802- 76035 0.900 n2 | 250. 00000 225. 00| 187. 00000 168. 30| 201. 00000 180. 90
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [

0055 802- 76065 13.700 m | 22. 00000 301. 40| 13. 20000 180. 84| 14. 16000 193. 99
SI GN POST, B | | [

0056 804- 06770 6.000 EACH 20. 00000 120. 00| 22. 00000 132. 00| 23. 60000 141. 60
DELI NEATOR PCST | | |

0057 808- 06713 573.000 m | 1. 00000 573. 00| 1. 00000 573. 00| 1. 07000 613. 11
LINE, PAINT, SOLID, WHITE, 100 nm | |

0058 808- 75067 10.000 m | 20. 00000 200. 00| 18. 04000 180. 40 19. 35000 193. 50

TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, | |
STOP LINE, 600 nm | |

|
|
|
0059 808- 75240 119.000 m | 1. 50000 178. 50| 1. 43000 170. 17| 1. 53000 182. 07
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0060 808- 75245 453.000 m | 1. 50000 679. 50| 1. 43000 647. 79| 1. 53000 693. 09
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0061 808- 75998 24.000 EACH 50. 00000 1200. 00| 511. 50000 12276. 00 53. 00000 1272. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0062 714-04916 36.000 m | 1675. 00000 60300. 00| 1962. 00000 70632. 00| 2395. 00000 86220. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE 3350nm X 1830 nm | | |
SECTI ON TOTALS | $ 323, 062. 00 $  354,724.19 $  354,747.94
------------------------------------------ o m mm o m e m e e o e e et oo e e oo e e e e e et e e e e e e e e e e oo memeeoaoooo

CONTRACT TOTALS | $  323,062. 00 $  354,724.19 $  354,747.94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 225 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 351, 937. 39 ROUTE : 234
CALL ORDER : 225 CONTRACT ID : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (4) 35-1746465 | (5) 35-1212938 |
| COON, R L. EXCAVATING |NC. |ATLAS EXCAVATING I|NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| I I
0001 105- 06790 5.000 NOS | 1430. 00000 7150. 00| 650. 00000 3250. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUVP| 7800. 00000 7800. 00| 3500. 00000 3500. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0003 110- 01001 LUMP|  13468. 90000 13468.90|  25000. 00000 25000. 00|
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0004 201- 52370 LUVP| 1500. 00000 1500. 00| 7000. 00000 7000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 03576 18.000 m | 398. 15600 7166. 81| 525. 00000 9450. 00|
CULVERT, CONCRETE, REMOVE | | |
0006 202- 60820 504.000 n2 | 3. 65000 1839. 60| 4. 80000 2419. 20
SURFACE M LLING ASPHALT | | [
0007 203- 02000 1098.881 n8 | 15. 00000 16483. 22 6. 00000 6593. 28|
EXCAVATI ON,  COMMON | | [
0008 203- 02045 1096. 158 n8 | 10. 10300 11074. 48| 7.50000 8221. 19|
EXCAVATI ON FOR SUBGRADE TREATMENT | | [
0009 203- 02070 803.850 n8 | 21. 77500 17503. 83| 6. 00000 4823. 10|
BORROW | | |
0010 205- 02229 52.000 m | 10. 83500 563. 42| 11. 00000 572. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02232 450.000 n8 | 34. 91800 15713. 10| 14. 00000 6300. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | [
0012 205- 02234 3.000 EACH 88. 00000 264. 00| 100. 00000 300. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0013 211- 02060 423.480 n8 | 22. 67000 9600. 29| 36. 00000 15245. 28|
B BORROW FOR STRUCTURE BACKF! LL | | |
0014 303- 52308 591.240 My | 16. 48000 9743. 64 20. 00000 11824. 80|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 306- 02633 2189.030 n2 | 5. 06000 11076. 49 0. 10000 218. 90|
SUBGRADE, LI ME TREATED | | [
0016 402- 05468 928.770 My | 36. 63000 34020. 85| 36. 00000 33435. 72|
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05474 283.790 My | 37. 07000 10520. 10| 36. 00000 10216. 44|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402- 05477 128.990 My | 51. 15000 6597. 84 50. 00000 6449. 50|
|

HVA SURFACE 9.5 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 225 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 351, 937.39 ROUTE : 234
CALL ORDER : 225 CONTRACT 1D : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI [E :
| (4) 35-1746465 | (5) 35-1212938 |
| COON, R L. EXCAVATING |INC. |ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
0019 402- 05481 90.510 My | 50. 71000 4589. 76| 50. 00000 4525, 50|
HVA BASE 25.0 mm SHOULDER | | |
0020 404- 05514 608.397 n2 | 8. 25000 5019. 28| 8. 00000 4867. 18|
SEAL COAT, 5 [ | |
0021 406- 05520 1.110 My | 199. 98000 221. 98| 190. 00000 210. 90|
ASPHALT FOR TACK COAT | | |
0022 407- 04348 335.216 n2 | 7. 04000 2359. 92| 7. 00000 2346. 51|
SEAL COAT, 2 [ | |
0023 601- 01700 1.000 EACH 1715. 62500 1715. 63| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ |
CURVED, 1 | | |
0024 601- 01848 1. 000 EACH 1715. 62500 1715. 63| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0025 601- 02103 51.435 m | 46. 34000 2383. 50| 45. 00000 2314. 58|
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0026 601- 02636 22.860 m | 56. 69900 1296. 14| 54. 00000 1234. 44|
GUARDRAI L, W BEAM NESTED | | |
0027 601- 06037 2.000 EACH| 618. 75000 1237. 50| 580. 00000 1160. 00|
GUARDRAI L END TREATMENT, | | | |
0028 601- 99105 131.445 m | 35. 15600 4621. 08| 35. 00000 4600. 58|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 610- 05527 228.340 My | 70. 62000 16125. 37| 70. 00000 15983. 80|
HVA FOR APPROACHES | | |
0030 615- 06490 14. 000 EACH| 117. 00000 1638. 00| 110. 00000 1540. 00|
Rl GHT OF WAY MARKER | | |
0031 615- 06505 2.000 EACH| 348. 75000 697. 50| 325. 00000 650. 00|
MONUMENT, B [ | |
0032 615- 06527 1. 000 EACH| 315. 00000 315. 00| 300. 00000 300. 00|
MONUMENT, SECTI ON CORNER | | |
0033 615- 06530 1. 000 EACH| 489. 37500 489. 38| 440. 00000 440. 00|
POST, BENCHVARK | | |
0034 616- 02320 200.000 n2 | 2. 41400 482. 80| 4. 20000 840. 00|
GEOTEXTI LES | | |
0035 616- 06405 100.000 My | 25. 50000 2550. 00| 26. 00000 2600. 00|
Rl PRAP, REVETMENT | [ |
0036 621- 01004 1. 000 EACH| 935. 00000 935. 00| 900. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 01620 1885.000 n2 | 0. 85800 1617. 33| 0. 85000 1602. 25|
I

MULCHED SEEDI NG LEGUMVE, 1 | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 225 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 351, 937. 39 ROUTE : 234
CALL ORDER : 225 CONTRACT 1D : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1746465 | (5) 35-1212938 |

| COON, R L. EXCAVATING |NC. |ATLAS EXCAVATING I|NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B T s s e T S
0038 621- 06567 791.000 kL | 0. 55000 435. 05| 0. 60000 474. 60|
WATER | | |
0039 621- 06574 1030.800 n2 | 3. 96000 4081. 97| 3. 90000 4020. 12|
SODDI NG | | |
0041 715- 05021 13.000 m | 88. 93000 1156. 09| 140. 00000 1820. 00|
Pl PE, TYPE 3, O RCULAR 375 nm | | |
0042 715- 05048 521.198 m | 8. 33100 4342. 10| 4.50000 2345. 39|
Pl PE, TYPE 4, O RCULAR 150 nm | | |
0043 715-05119 34.800 m | 183. 00000 6368. 40| 160. 00000 5568. 00|
PIPE, TYPE 1, O RCULAR, 375 nm | | |
0044 715- 44275 33.800 m | 27.37700 925. 34| 85. 00000 2873. 00|
Pl PE, UNDERDRAI N, NONPERFORATED, 1.32 | | |
nm 150 nm | | |
0045 715- 46005 4.000 EACH 225. 00000 900. 00| 210. 00000 840. 00|
Pl PE END SECTI ON, 375 mm | | |
0046 718-94889 104.800 nB8 | 29. 50000 3091. 60| 60. 00000 6288. 00|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0047 718-97137 6.000 EACH 204. 00000 1224. 00| 200. 00000 1200. 00|
OUTLET PROTECTOR, 150 mm | | |
0048 718-99153 990.280 n2 | 1. 28600 1273. 50| 1. 80000 1782. 50|
GEOTEXTI LES FOR UNDERDRAI N | | |
0049 801- 04308 4.000 EACH 156. 80000 627. 20| 170. 00000 680. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06606 12.000 EACH 100. 80000 1209. 60| 125. 00000 1500. 00|
BARRI CADE, I11B | | |
0051 801- 06625 11.000 EACH 106. 40000 1170. 40| 115. 00000 1265. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 28.000 EACH 84. 00000 2352. 00| 100. 00000 2800. 00|
CONSTRUCTI ON SIGN, A | | |
0053 802- 76025 1.920 n2 | 174. 37500 334. 80| 155. 00000 297. 60|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0054 802- 76035 0.900 n2 | 247. 50000 222. 75| 185. 00000 166. 50|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | |
0055 802- 76065 13.700 m | 23. 62200 323. 62| 13. 20000 180. 84|
SIGN PCST, B | | |
0056 804- 06770 6.000 EACH 20. 25000 121. 50| 20. 00000 120. 00|
DELI NEATOR POST | | |
0057 808- 06713 573.000 m | 1. 02000 584. 46| 1. 10000 630. 30|
|

LINE, PAINT, SCLID, WHITE, 100 nm | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 225 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 351, 937. 39 ROUTE : 234
CALL ORDER : 225 CONTRACT 1D : R -24073-A COUNTI ES : HENRY
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1746465 | (5) 35-1212938 |

| COON, R L. EXCAVATING |NC. |ATLAS EXCAVATING I|NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

0058 808- 75067 10.000 m | 18. 45000 184. 50| 20. 00000 200. 00|
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
STOP LINE, 600 mm | | |

0059 808- 75240 119.000 m | 1. 46200 173. 98| 1. 50000 178. 50|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |

0060 808- 75245 453.000 m | 1. 46200 662. 29| 1. 50000 679. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |

0061 808- 75998 24.000 EACH| 50. 62500 1215. 00| 40. 00000 960. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0062 714- 04916 36.000 m | 2500. 00000 90000. 00| 3740. 00000 134640. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE 3350nm X 1830 nm | [ |

SECTI ON TOTALS | $ 355, 077. 52| $ 375, 845. 00|

------------------------------------------ L I T e N N N TN N N

CONTRACT TOTALS | $  355,077.52 $ 375, 845.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 230 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 278, 585. 19 ROUTE : US 6
CALL ORDER : 230 CONTRACT 1D : R -24130-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 09/01/99 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 212- 4( 00F)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 36-2231526 WALSH CONSTRUCTI ON COVPANY OF | LLINO S $ 228, 986. 08 100. 0000%
2 25-1205334 FOSTER, J.M, INC $ 261, 357. 97 114. 1370%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 272, 328.03 118. 9277%
4  35-1339168 LAPORTE CONSTRUCTI ON COVPANY, | NC. $ 288, 289. 35 125. 8981%
5  35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 315, 786. 70 137. 9065%
6  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON COVPANY, | NC. $ 315, 861. 54 137.9391%
| (1) 36-2231526 | (2) 25-1205334 | (3) 35-0918397
| WALSH CONSTRUCTI ON CO. OF | L| FOSTER, J.M, INC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMODUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 201-52370 LUMP| 3550. 00000 3550. 00| 7628. 00000 7628. 00| 8200. 00000 8200. 00
CLEARI NG RI GHT OF WAY | | |
0002 202- 02241 476.000 LFT | 3. 50000 1666. 00| 1. 40000 666. 40| 1. 40000 666. 40
GUARDRAI L, REMOVE | | |
0003 202-51330 LUMP|  44000. 00000 44000.00]  10038. 00000 10038.00|  20630. 00000 20630. 00
PRESENT STRUCTURE, REMOVE | | |
0004 202- 60820 2180. 000 SYS | 1. 78000 3880. 40| 1. 50000 3270. 00| 2. 50000 5450. 00
SURFACE M LLI NG, ASPHALT | | [
0005 203- 02000 90.000 CYS | 60. 00000 5400. 00| 42. 78000 3850. 20| 31. 20000 2808. 00
EXCAVATI ON, COMMON | | |
0006 203- 02070 222.000 CYS | 0. 50000 111. 00| 19. 02000 4222. 44| 28. 20000 6260. 40
BORROW | | |
0007 205- 02224 1800. 000 LFT | 1. 67000 3006. 00| 1. 70000 3060. 00| 1. 70000 3060. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0008 211- 02060 431.000 CYS | 15. 49000 6676. 19| 20. 72000 8930. 32| 33. 40000 14395. 40
B BORROW FOR STRUCTURE BACKFI LL | |
0009 303-52308 1041. 000 TON | 10. 38000 10805. 58| 17. 13000 17832. 33| 11. 50000 11971. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 402- 05468 59.000 TON | 55. 40000 3268. 60| 55. 40000 3268. 60| 55. 40000 3268. 60
HVA BASE 25.0 mm MAI NLI NE | [ |
0011 402- 05474 20.000 TON | 71. 80000 1436. 00| 71. 80000 1436. 00| 71. 80000 1436. 00
HMVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0012 402- 05477 165.000 TON | 38. 95000 6426. 75| 38. 95000 6426. 75| 38. 95000 6426. 75

HVA SURFACE 9.5 mm MAI NLI NE



CULVERT, PRECAST 3 SIDED, REI NFORCED [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 230 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 278, 585. 19 ROUTE : US 6
CALL ORDER : 230 CONTRACT ID : R -24130-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 36-2231526 | (2) 25-1205334 | (3) 35-0918397
| WALSH CONSTRUCTI ON CO.  OF | L| FOSTER, J. M, INC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0013 402- 05481 205.000 TON | 37. 35000 7656. 75 37. 35000 7656. 75| 37. 35000 7656. 75
HVA BASE 25.0 mm SHOULDER | |
0014 404- 05511 1250.000 SYS | 3.20000 4000. 00| 3.20000 4000. 00| 3.20000 4000. 00
SEAL COAT, 2 | | [
0015 405- 05518 1250. 000 SYS | 0. 60000 750. 00| 0. 60000 750. 00| 0. 60000 750. 00
ASPHALT FOR PRI ME COAT | |
0016 406- 05521 2800. 000 SYS | 0. 17000 476. 00| 0. 17000 476. 00| 0. 17000 476. 00
ASPHALT FOR TACK COAT | [
0017 601- 02636 50.000 LFT | 24. 60000 1230. 00| 35. 32000 1766. 00| 13. 80000 690. 00
GUARDRAI L, W BEAM NESTED | | |
0018 601- 94689 4.000 EACH 3200. 00000 12800. 00| 3020. 00000 12080. 00| 3020. 00000 12080. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-97774 1.000 EACH 2175. 00000 2175. 00| 1925. 00000 1925. 00| 1925. 00000 1925. 00
GUARDRAI L END TREATMENT, CS, SPARE | | [
PARTS PACKAGE | |
0020 601- 99105 750.000 LFT | 9. 00000 6750. 00| 9. 90000 7425. 00| 9. 90000 7425. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 615- 06490 16. 000 EACH 104. 00000 1664. 00| 98. 00000 1568. 00| 98. 00000 1568. 00
R GHT OF WAY MARKER | |
0022 616- 02320 256.000 SYS | 2. 04000 522. 24 4.90000 1254. 40| 1. 40000 358. 40
GEOTEXTI LES | | [
0023 616- 06405 375.000 TON | 5. 00000 1875. 00| 27. 90000 10462. 50 21. 70000 8137. 50
Rl PRAP, REVETMENT | | [
0024 621- 01004 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0025 621-01852 681.000 SYS | 1. 95000 1327. 95| 1. 95000 1327. 95 1. 95000 1327. 95
MULCHED SEEDI NG, GRASS, 2 | |
0026 621-06548 5.000 LBS | 20. 00000 100. 00| 20. 00000 100. 00 20. 00000 100. 00
SEED M XTURE, CV | | [
0027 621- 06559 450.000 SYS | 1. 95000 877. 50| 1. 95000 877. 50| 1. 95000 877.50
MULCHED SEEDI NG, R | |
0028 622- 52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 20. 00000 40. 00
SIGN, DO NOT MOW OR SPRAY | | |
0029 622-91786 25.000 EACH 20. 00000 500. 00| 20. 00000 500. 00| 20. 00000 500. 00
SEEDLI NG | | [
0030 714- 03437 409.000 SFT | 30. 00000 12270. 00| 74. 52000 30478. 68| 55. 00000 22495. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0031 714- 06071 56.000 LFT | 1100. 00000 61600. 00| 1471. 65000 82412. 40| 1425. 75000 79842. 00
I
|

CONCRETE, 16 FT. X 9 FT.



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

05/ 28/ 99
230 -3

ENG NEER S ESTIMATE: $ 278, 585. 19 ROUTE : US 6
CALL ORDER : 230 CONTRACT ID : R -24130-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 25-1205334 | (3) 35-0918397
| WALSH CONSTRUCTI ON CO.  OF | L| FOSTER, J. M, INC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
0032 801- 04308 2.000 EACH 115. 00000 230. 00| 115. 00000 230. 00| 115. 00000 230. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0033 801- 06605 6.000 EACH 85. 00000 510. 00| 85. 00000 510. 00| 85. 00000 510. 00
BARRI CADE, I11A | | |
0034 801- 06606 6.000 EACH 75. 00000 450. 00| 75. 00000 450. 00| 75. 00000 450. 00
BARRI CADE, 111B | | |
0035 801- 06625 37.000 EACH 45. 00000 1665. 00| 45. 00000 1665. 00| 45. 00000 1665. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0036 801- 06640 22.000 EACH 55. 00000 1210. 00| 55. 00000 1210. 00| 55. 00000 1210. 00
CONSTRUCTI ON SIGN, A | | |
0037 801- 06645 1.000 EACH 30. 00000 30. 00| 30. 00000 30. 00| 30. 00000 30. 00
CONSTRUCTI ON SIGN, B | | |
0038 808- 06712 217.000 LFT | 0. 19000 41. 23| 0. 19000 41. 23 0. 19000 41. 23
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0039 808- 06713 1735.000 LFT | 0. 19000 329. 65| 0. 19000 329. 65| 0. 19000 329. 65
LINE, PAINT, SOLID, WHITE, 4 IN. | | [
0040 808- 75996 11.000 EACH 8. 00000 88. 00| 64. 70000 711. 70| 15. 00000 165. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0041 808- 75998 11.000 EACH 98. 00000 1078. 00| 95. 00000 1045. 00| 95. 00000 1045. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0042 900- 06790 4.000 MOS | 1302. 50000 5210. 00| 1552. 83000 6211. 32| 1050. 00000 4200. 00
FI ELD OFFI CE, 300 SQ FT | | |
0043 930- 06845 LUMP| 4893. 24000 4893. 24| 2200. 00000 2200. 00| 3900. 00000 3900. 00
CONSTRUCTI ON ENG NEERI NG | | [
0044 940- 01001 LUMP| 5000. 00000 5000. 00| 9584. 85000 9584.85]  22330. 00000 22330. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
SECTI ON TOTALS | $  228,986.08| $  261,357.97] $  272,328.03
------------------------------------------ S B
CONTRACT TOTALS | $ 228, 986.08 $ 261, 357.97 $  272,328.03




GUARDRAI L END TREATMENT, CS, SPARE | |
PARTS PACKAGE |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 230 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 278, 585. 19 ROUTE : US 6
CALL ORDER : 230 CONTRACT 1D : R -24130-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- AS| DE
| (4) 35-1339168 | (5) 35-1106884 | (6) 35-1582109
| LAPORTE CONSTRUCT! ON COVPANY| ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
__________________________________________ e
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| I I
0001 201-52370 LUMP| 5053. 18000 5053. 18| 1800. 00000 1800. 00| 5598. 11000 5598. 11
CLEARI NG RI GHT OF WAY | |
0002 202- 02241 476.000 LFT | 1. 40000 666. 40| 1. 40000 666. 40| 2. 96000 1408. 96
GUARDRAI L, REMOVE | |
0003 202- 51330 LUMP|  22097. 89000 22097.89|  75000. 00000 75000.00|  57551. 18000 57551. 18
PRESENT STRUCTURE, REMOVE | | |
0004 202- 60820 2180.000 SYS | 4. 05000 8829. 00| 3.00000 6540. 00| 2.72000 5929. 60
SURFACE M LLING ASPHALT | |
0005 203- 02000 90.000 CYS | 15. 28000 1375. 20| 26. 50000 2385. 00| 23.17000 2085. 30
EXCAVATI ON, COMVON | | [
0006 203- 02070 222.000 CYS | 20. 52000 4555, 44| 30. 70000 6815. 40| 17. 24000 3827.28
BORROW | |
0007 205- 02224 1800. 000 LFT | 1. 70000 3060. 00| 1. 70000 3060. 00| 2.00000 3600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | [
0008 211- 02060 431.000 CYS | 32. 48000 13998. 88| 32. 50000 14007. 50| 19. 12000 8240. 72
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-52308 1041. 000 TON | 19. 70000 20507. 70| 16. 35000 17020. 35| 15. 39000 16020. 99
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0010 402- 05468 59.000 TON | 55. 40000 3268. 60| 55. 40000 3268. 60| 55. 40000 3268. 60
HVA BASE 25.0 nm MAI NLI NE | | |
0011 402- 05474 20.000 TON | 71. 80000 1436. 00| 72. 00000 1440. 00| 71. 80000 1436. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0012 402- 05477 165.000 TON | 38. 95000 6426. 75| 39. 00000 6435. 00| 38. 95000 6426. 75
HVA SURFACE 9.5 nm MAI NLI NE | | |
0013 402- 05481 205.000 TON | 37. 35000 7656. 75| 37. 35000 7656. 75| 37. 35000 7656. 75
HVA BASE 25.0 nm SHOULDER | | |
0014 404- 05511 1250. 000 SYS | 3.20000 4000. 00| 3. 20000 4000. 00| 3. 20000 4000. 00
SEAL COAT, 2 | | [
0015 405- 05518 1250. 000 SYS | 0. 60000 750. 00| 0. 60000 750. 00| 0. 60000 750. 00
ASPHALT FOR PRI ME COAT | | |
0016 406- 05521 2800. 000 SYS | 0. 17000 476. 00| 0. 17000 476. 00| 0. 17000 476. 00
ASPHALT FOR TACK COAT | | [
0017 601- 02636 50.000 LFT | 13. 80000 690. 00| 14. 00000 700. 00| 22. 00000 1100. 00
GUARDRAI L, W BEAM NESTED | | |
0018 601- 94689 4.000 EACH 3020. 00000 12080. 00| 3000. 00000 12000. 00| 3200. 00000 12800. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601- 97774 1.000 EACH 1925. 00000 1925. 00| 2000. 00000 2000. 00| 2200. 00000 2200. 00
|
|



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 230 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 278, 585. 19 ROUTE : US 6
CALL CRDER : 230 CONTRACT ID : R -24130-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE
| (4) 35-1339168 | (5) 35-1106884 | (6) 35-1582109

| LAPORTE CONSTRUCTI ON COVPANY| ELLAS CONSTRUCTI ON COMPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0020 601-99105 750.000 LFT | 9. 90000 7425. 00| 10. 00000 7500. 00| 9. 39000 7042. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0021 615- 06490 16.000 EACH 98. 00000 1568. 00| 100. 00000 1600. 00| 149. 25000 2388. 00
Rl GHT OF WAY MARKER | | |

0022 616- 02320 256.000 SYS | 3.01000 770. 56| 3.00000 768. 00| 3. 35000 857. 60
GEOTEXTI LES | | [

0023 616- 06405 375.000 TON | 22. 19000 8321. 25| 20. 00000 7500. 00| 23. 57000 8838. 75
Rl PRAP, REVETMENT | | |

0024 621-01004 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [

0025 621- 01852 681.000 SYS | 1. 95000 1327. 95| 2. 00000 1362. 00 1. 95000 1327.95
MULCHED SEEDI NG GRASS, 2 |

0026 621- 06548 5.000 LBS | 20. 00000 100. 00| 20. 00000 100. 00 20. 00000 100. 00
SEED M XTURE, CV | |

0027 621- 06559 450.000 SYS | 1. 95000 877. 50| 2. 00000 900. 00 1. 95000 877. 50
MULCHED SEEDI NG, R | |

0028 622- 52436 2.000 EACH 20. 00000 40. 00| 20. 00000 40. 00 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | |

0029 622-91786 25.000 EACH 20. 00000 500. 00| 20. 00000 500. 00 20. 00000 500. 00
SEEDLI NG | |

0030 714- 03437 409.000 SFT | 70. 89000 28994. 01| 36. 70000 15010. 30 33. 02000 13505. 18
W NGWALL, PRECAST, RElI NFORCED CONCRETE |

0031 714- 06071 56.000 LFT | 1498. 63000 83923. 28| 1500. 00000 84000. 00 1704. 94000 95476. 64

CULVERT, PRECAST 3 SI DED, REI NFORCED | |
CONCRETE, 16 FT. X 9 FT. | [

0032 801- 04308 2.000 EACH 115. 00000 230. 00| 115. 00000 230. 00 185. 00000 370. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0033 801- 06605 6.000 EACH 85. 00000 510. 00| 85. 00000 510. 00 90. 00000 540. 00
BARRI CADE, I11A |

0034 801- 06606 6.000 EACH 75. 00000 450. 00| 75. 00000 450. 00 99. 00000 594. 00
BARRI CADE, |11B |

0035 801- 06625 37.000 EACH 45. 00000 1665. 00| 45. 00000 1665. 00 89. 00000 3293. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0036 801- 06640 22.000 EACH 55. 00000 1210. 00| 55. 00000 1210. 00 79. 00000 1738. 00
CONSTRUCTI ON SIGN, A | |

0037 801- 06645 1.000 EACH 30. 00000 30. 00| 30. 00000 30. 00 50. 00000 50. 00
CONSTRUCTI ON SIGN, B | |

0038 808- 06712 217.000 LFT | 0. 19000 41. 23| 0. 20000 43. 40 0. 30000 65. 10
LINE, PAINT, BROKEN, YELLOW 4 IN. | |

0039 808- 06713 1735.000 LFT | 0. 19000 329. 65 0. 20000 347.00 0. 30000 520. 50

LINE, PAINT, SOLID, WVHTE, 4 IN | [



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $
CALL CRDER : 230
LETTI NG DATE : 05/18/99 10:00 AM

278,585. 19
CONTRACT ID : R -24130-A
DI STRI CT : LAPCRTE DI STRI CT

SET- ASI DE

RQUTE : US 6
COUNTI ES :

PAGE

LAPCRTE

05/ 28/ 99
230 -6

| (4) 35-1339168 | (5) 35-1106884

| LAPORTE CONSTRUCTI ON COVPANY| ELLAS CONSTRUCTI ON COVPANY,

LINE NO/ | TEM CODE / ALT |
AVOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRICE
__________________________________________ o e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e mm— e m—
0040 808- 75996 11.000 EACH 28. 38000 312. 18] 50. 00000
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0041 808- 75998 11.000 EACH 100. 00000 1100. 00| 100. 00000
SNOAPLOWABLE RAI SED PAVEMENT MARKER |
0042 900- 06790 4.000 MOS | 1813. 73000 7254. 92| 1300. 00000
FI ELD OFFI CE, 300 SQ FT | |
0043 930- 06845 LUMP| 3859. 39000 3859. 39| 2250. 00000
CONSTRUCTI ON ENG NEERI NG | |
0044 940- 01001 LUMP|  17196. 64000 17196. 64|  15500. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
SECTI ON TOTALS | $  288,289. 35| $
__________________________________________ o o o e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e m e m -
CONTRACT TOTALS | $  288,289. 35| $

| (6) 35-1582109

550. 00|
|

I
1100. 00|

|
5200. 00|

|

2250. 00|

I

15500. 00|

|

315, 786. 70|

315, 786. 70

UNI'T PR CE

13. 53000

100. 00000
3346. 59000
3039. 06000

14276. 33000

| KANKAKEE VALLEY CONSTRUCTI ON

1100. 00
13386. 36
3039. 06
14276. 33

315, 861. 54

315, 861. 54




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 240 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
CONTRACT TIME : 135 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0035(001)
0035( 001)
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 36-2231526 WALSH CONSTRUCTI ON COMPANY OF | LLINO S $ 4,419, 659.55 100. 0000%

2 35-1106884 ELLAS CONSTRUCTI ON COMPANY, | NC. $ 4,620,677.63 104. 5482%

3 35-1035700 BUCKO CONSTRUCTI ON COMPANY, | NC. $ 4,807,037 11 108. 7648%

4 99-9992907 RIETH RI LEY/ SUPER OR JO NT VENTURE $ 4,950, 453.94 112. 0098%

5 35-1212938 ATLAS EXCAVATI NG | NC. $ 5,162, 192.58 116. 8006%

6  35-1068009 DYER CONSTRUCTI ON COMPANY, | NC. $ 5,382, 969.80 121. 7960%

| (1) 36-2231526 | (2) 35-1106884 | (3) 35-1035700

| WALSH CONSTRUCTI ON CO OF | L| ELLAS CONSTRUCTI ON COMPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO/ I TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 NEW ROAD AND BRI DGE CONSTRUCTI ON

| I
0001 105-01925 14.000 MXS | 1550. 00000 21700. 00| 1300. 00000 18200. 00| 1300. 00000 18200. 00

FIELD OFFI CE, 51.1 n2 | | |
0002 105- 06845 LUWP|  100000. 00000 100000. 00|  459000. 00000 459000.00|  75000. 00000 75000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  222000. 00000 222000. 00|  230000. 00000 230000. 00|  229000. 00000 229000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  90000. 00000 90000. 00]  90000. 00000 90000. 00|  90000. 00000 90000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02245 10.000 EACH 50. 00000 500. 00| 125. 00000 1250. 00| 75. 00000 750. 00
TREE, 150 mm REMOVE | | |
0006 202- 02250 8.000 EACH 60. 00000 480. 00| 300. 00000 2400. 00| 100. 00000 800. 00
TREE, 250 mm REMOVE | | |
0007 202- 02255 13.000 EACH 70. 00000 910. 00| 400. 00000 5200. 00| 225. 00000 2925. 00
TREE, 460 mm REMOVE | | |
0008 202- 02260 5.000 EACH 80. 00000 400. 00| 800. 00000 4000. 00 400. 00000 2000. 00
TREE, 760 mm REMOVE | | |
0009 202- 02265 4.000 EACH 900. 00000 3600. 00| 1200. 00000 4800. 00| 600. 00000 2400. 00
TREE, 1220 nm REMOVE | |
0010 202- 02278 157.000 m | 6. 00000 942. 00| 9. 45000 1483. 65| 6. 55000 1028. 35
CURB, CONCRETE, REMOVE | |
0011 202- 60820 1850.000 n2 | 1. 63000 3015. 50| 2. 85000 5272. 50| 3.30000 6105. 00
SURFACE M LLING ASPHALT | |
0012 203- 02000 29053.000 n8 | 6. 85000 199013. 05| 5. 60000 162696. 80| 9. 85000 286172. 05
I

EXCAVATI ON,  COMMON | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 28/
240 -2

99

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-1035700
| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e e e e e et e o e e e e e e e e e et e m e e e e e e e e e e e e e mememoaooo
0013 203- 02045 1720.000 n8 | 3. 67000 6312. 40 4. 22000 7258. 40| 8. 00000 13760. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 203- 02070 47194.000 n8 | 0. 50000 23597. 00| 0. 50000 23597. 00| 10. 59000 499784. 46
BORROW | | |
0015 204- 02290 7.000 EACH 100. 00000 700. 00| 500. 00000 3500. 00| 1000. 00000 7000. 00
SETTLEMENT PLATE | |
0016 205- 02224 5343.000 m | 5. 08000 27142, 44 5. 00000 26715. 00| 5. 08000 27142. 44
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0017 205- 02234 23.000 EACH 60. 00000 1380. 00| 60. 00000 1380. 00| 60. 00000 1380. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | [
0018 205- 02236 92.000 EACH 60. 00000 5520. 00| 60. 00000 5520. 00| 60. 00000 5520. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0019 205- 02237 47.000 EACH 50. 00000 2350. 00| 50. 00000 2350. 00| 50. 00000 2350. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ | [
0020 206- 51230 38.000 n8 | 17. 30000 657. 40| 20. 00000 760. 00| 92. 00000 3496. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0021 206- 93520 317.000 n2 | 81. 64000 25879. 88| 120. 00000 38040. 00| 78. 87000 25001. 79
TEMPORARY SHEET PI LI NG | | |
0022 211- 02050 15820.000 n8 | 10. 10000 159782. 00| 15. 00000 237300. 00| 12. 00000 189840. 00
B BORROW | | [
0023 211- 02060 1757.000 n8 | 13. 82000 24281. 74| 16. 00000 28112. 00| 7.98000 14020. 86
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 213-52830 80.000 n8 | 86. 48000 6918. 40| 116. 00000 9280. 00| 183. 75000 14700. 00
FLOMBLE MORTAR | |
0025 303- 04075 190. 000 25. 26000 4799. 40| 16. 00000 3040. 00 16. 55000 3144. 50
COVPACTED AGGREGATE FOR SURFACE, 0, | | |
SIZE NO. 73 | | |
0026 303- 52308 430.000 My | 15. 87000 6824. 10| 16. 00000 6880. 00| 16. 55000 7116. 50
COMPACTED AGGREGATE FOR BASE, 0, 53 | |
0027 303- 60900 84.000 My | 22. 93000 1926. 12| 22. 00000 1848. 00| 16. 55000 1390. 20
COVPACTED AGGREGATE FOR BASE, 0 | [
0033 401- 05437 12250.000 My | 35. 00000 428750. 00| 35. 00000 428750. 00| 30. 00000 367500. 00
QA HVA BASE 25.0 nm MAI NLI NE | | [
0034 401- 05455 5520.000 My | 35. 00000 193200. 00| 35. 00000 193200. 00| 31. 00000 171120. 00
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0035 401- 05456 2500.000 My | 40. 00000 100000. 00| 40. 00000 100000. 00| 34. 50000 86250. 00
|

QC QA HVA SURFACE 9.5 nm MAI NLI NE



I NDI ANA DEPARTMENT CF TRANSPORTATI ON
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ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-1035700
| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e e — - ==
0036 406- 05521 45.000 n2 | 1. 00000 45. 00| 0. 20000 9. 00| 3.00000 135. 00
ASPHALT FOR TACK COAT | | [
0037 501- 05090 248.000 n2 | 35. 98000 8923. 04 50. 00000 12400. 00| 57. 29000 14207. 92
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | |
0038 601- 01522 4.000 EACH 1190. 00000 4760. 00| 1190. 00000 4760. 00| 1190. 00000 4760. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0039 601- 02369 86.000 m | 199. 00000 17114. 00 200. 00000 17200. 00| 199. 00000 17114. 00
HANDRAI L, STEEL, GALVANI ZED, 50 mm | |
0040 601- 04746 2.000 EACH 7700. 00000 15400. 00| 7700. 00000 15400. 00| 7700. 00000 15400. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0041 601- 04754 2.000 EACH  25600. 00000 51200.00|  24600. 00000 49200.00|  24600. 00000 49200. 00
ENERGY ABSORBI NG TERM NAL | | [
0042 601- 04756 1.000 EACH 8600. 00000 8600. 00| 8600. 00000 8600. 00| 8600. 00000 8600. 00
ENERGY ABSCRBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | [
0043 601- 05999 2.000 EACH 39. 00000 78. 00| 39. 00000 78. 00| 39. 00000 78.00
CURVED TERM NAL END | |
0044 601- 06037 2.000 EACH 590. 00000 1180. 00| 590. 00000 1180. 00| 590. 00000 1180. 00
GUARDRAI L END TREATMENT, | | | |
0045 601- 99105 846.000 m | 32. 76000 27714. 96| 33. 00000 27918. 00| 32. 76000 27714.96
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0046 602- 06646 430.000 m | 45. 84000 19711. 20| 46. 00000 19780. 00| 72. 00000 30960. 00
TEMPORARY CONCRETE BARRI ER | | |
0047 603- 06045 630.000 m | 28. 29000 17822. 70| 28. 25000 17797. 50| 28. 29000 17822. 70
FENCE, CHAIN LINK, 1220 nm | | [
0048 603- 92636 320.000 m | 40. 00000 12800. 00| 40. 00000 12800. 00| 40. 00000 12800. 00
FENCE, CHAIN LINK, 1830 nm | | [
0049 604- 06069 30.000 2 | 40. 40000 1212. 00| 45. 50000 1365. 00| 26. 30000 789. 00
CURB RAMP, CONCRETE | |
0050 604- 91531 2505.000 n2 | 21. 15000 52980. 75| 31. 60000 79158. 00 23. 90000 59869. 50
SI DEWALK, CONCRETE, 100 mm | | [
0051 605- 06140 3598.000 m | 32. 91000 118410. 18] 33. 00000 118734. 00| 31. 15000 112077. 70
CURB AND GUTTER CONCRETE | |
0052 610- 05527 1850.000 My | 40. 00000 74000. 00| 40. 00000 74000. 00 36. 00000 66600. 00
HVA FOR APPROACHES | |
0053 611- 05330 625.000 n2 | 34. 46000 21537. 50| 36. 00000 22500. 00| 38. 30000 23937. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0054 611- 95023 2.000 EACH 75. 00000 150. 00| 150. 00000 300. 00| 100. 00000 200. 00
I

MAI LBOX ASSEMBLY, RESET |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 240 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE
| (1) 36-2231526 [ (2) 35-1106884 | (3) 35-1035700

| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0055 615- 06490 44.000 EACH 110. 00000 4840. 00| 110. 00000 4840. 00| 110. 00000 4840. 00
Rl GHT OF WAY MARKER | | |

0056 615- 06505 8.000 EACH 350. 00000 2800. 00| 350. 00000 2800. 00| 350. 00000 2800. 00
MONUMENT, B | | |

0057 615- 06527 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00| 300. 00000 600. 00
MONUVENT, SECTI ON CORNER | | [

0058 616- 02320 42.000 n2 | 24. 04000 1009. 68| 4. 00000 168. 00| 20. 00000 840. 00
GEOTEXTI LES | | [

0059 616- 06406 40.000 n2 | 37. 63000 1505. 20| 62. 00000 2480. 00| 50. 00000 2000. 00
R PRAP, REVETMENT | | |

0060 616- 51367 528.000 n2 | 32. 39000 17101. 92 34. 00000 17952. 00 50. 00000 26400. 00
SLOPEWALL, CONCRETE, 100 nm | |

0061 621- 01004 2.000 EACH 950. 00000 1900. 00| 950. 00000 1900. 00 950. 00000 1900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

0062 621- 06559 34066.000 n2 | 0. 38000 12945. 08 0. 38000 12945. 08 0. 38000 12945. 08
MULCHED SEEDI NG, R

0063 621- 06574 4448.000 NP 3. 25000 14456. 00 3. 25000 14456. 00 3. 25000 14456. 00
SODDI NG

0064 701- 98647 1155.000 m 91. 86000 106098. 30

I

I

I

|

'. |
| 83. 45000 96384. 75| 102. 00000 117810. 00

Pl LE, CONCRETE, STEEL SHELL ENCASED, | |

5.16 mm 356 mm |

I |

I

|

0065 702-51005 56.100 nB 600. 00000 33660. 00 500. 00000 28050. 00 593. 50000 33295. 35
CONCRETE, A, SUBSTRUCTURE |

0066 702-51015 84.100 n8 | 300. 00000 25230. 00 300. 00000 25230. 00 570. 00000 47937. 00

0067 702-51100 204.000 kg | 7.08000 1444. 32| 6. 50000 1326. 00 9. 00000 1836. 00
DRAI N Pl PE, CAST I RON, 150 mm |

0068 702-51110 349.000 kg | 3. 49000 1218. 01| 4. 50000 1570. 50 9. 00000 3141. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON |

0069 702- 94139 32.900 n8 | 550. 00000 18095. 00| 550. 00000 18095. 00 849. 95000 27963. 36
CONCRETE, A, ABOVE FOOTI NGS |

0070 703-51030 11987.000 kg | 1. 11000 13305. 57| 1. 30000 15583. 10 1. 61000 19299. 07
REI NFORCI NG STEEL | |

0071 703- 51032 95957.000 kg | 1. 27000 121865. 39| 1. 50000 143935. 50 1. 77000 169843. 89
REI NFORCI NG STEEL, EPOXY COATED | |

0072 704- 51002 548.500 n8 | 770. 00000 422345 00| 380. 00000 208430. 00 530. 00000 290705. 00
CONCRETE, C, SUPERSTRUCTURE | |

0073 706- 03278 4.000 EACH 2220. 97000 8883. 88 1400. 00000 5600. 00 1200. 00000 4800. 00

|
|
|
|
|
|I
|
|
|
|
I
|
|
CONCRETE, B, FOOTI NGS | | I
|
|
|
|
|
|
|
I
|
|
|
|
I
I

I
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | I
MODI FI ED | I
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240 -5

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- AS| DE
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-1035700
| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
__________________________________________ e
0074 706- 92612 145. 000 | 300. 00000 43500. 00| 350. 00000 50750. 00| 100. 00000 14500. 00
RAI LI NG CONCRETE, C, MODI FI ED [ | |
0075 707- 05995 432. 000 | 600. 00000 259200. 00| 460. 00000 198720. 00| 578. 71000 250002. 72
STRUCTURAL MEMBERS, CONCRETE BULB- T | | |
BEAM 1829 nm X 1524 nm | | |
0076 708-51814 87. 000 | 27. 59000 2400. 33| 30. 00000 2610. 00| 25. 00000 2175. 00
VWELDED STEEL W RE FABRI C | | [
0077 709-51821 LUMP| 9908. 66000 9908. 66| 9900. 00000 9900. 00|  15000. 00000 15000. 00
SURFACE SEAL | | |
0078 715- 03149 85. 000 | 64. 68000 5497. 80| 97. 00000 8245. 00| 57. 40000 4879. 00
Pl PE, GROUP D, 375 mm | |
0079 715- 03153 28. 000 | 100. 00000 2800. 00| 100. 00000 2800. 00| 62. 35000 1745. 80
Pl PE, GROUP D, 450 mm | |
0080 715- 04475 74. 000 [ 164. 60000 12180. 40| 170. 00000 12580. 00| 130. 70000 9671. 80
Pl PE, GROUP A, 900 mm | | [
0081 715-13010 97. 000 | 59. 38000 5759. 86| 90. 00000 8730. 00| 57. 40000 5567. 80
Pl PE, GROUP L, 300mm | | [
0082 715-13015 609. 000 | 80. 99000 49322. 91| 95. 00000 57855. 00| 62. 35000 37971. 15
Pl PE, GROUP L, 375mm | | [
0083 715- 13020 315. 000 [ 100. 00000 31500. 00| 100. 00000 31500. 00| 72. 20000 22743. 00
Pl PE, GROUP L, 450mm | | [
0084 715- 13030 459. 000 | 102. 92000 47240. 28| 115. 00000 52785. 00| 78. 95000 36238. 05
Pl PE, GROUP L, 600mm | | |
0085 715-13035 352. 000 [ 122. 52000 43127. 04 145. 00000 51040. 00| 114. 45000 40286. 40
PIPE, GROUP L, 750 mm | | [
0086 715- 13040 102. 000 [ 164. 31000 16759. 62| 160. 00000 16320. 00| 130. 70000 13331. 40
Pl PE, GROUP L, 900 mm | | |
0087 715-13045 128. 000 [ 206. 70000 26457. 60| 220. 00000 28160. 00| 191. 00000 24448. 00
PI PE, GROUP L, 1050 nm | | [
0088 715- 13050 22. 000 | 243. 32000 5353. 04] 250. 00000 5500. 00| 220. 85000 4858. 70
PIPE, GROUP L, 1200 nm | | [
0089 715- 13055 88. 000 | 263. 85000 23218. 80| 280. 00000 24640. 00| 276. 90000 24367. 20
Pl PE, GROUP L, 1350 mm | |
0090 715- 15050 24. 000 | 325. 11000 7802. 64| 250. 00000 6000. 00| 213. 25000 5118. 00
Pl PE, GROUP P, 1200 mm | |
0091 715- 15055 76. 000 [ 260. 97000 19833. 72| 265. 00000 20140. 00| 248. 00000 18848. 00
Pl PE, GROUP P, 1350 mm | |
0092 715- 44240 4.500 | 523. 54000 2355. 93] 670. 00000 3015. 00| 590. 00000 2655. 00
CONCRETE, A, STRUCTURES | | [
0093 715- 44255 3804. 000 | 6. 19000 23546. 76| 10. 00000 38040. 00| 8. 00000 30432. 00
|

PI PE, GROUP K, 150 nm



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE
| (1) 36-2231526 [ (2) 35-1106884 | (3) 35-1035700

| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0094 715- 46000 3.000 EACH 187. 00000 561. 00| 330. 00000 990. 00| 157. 33000 471.99
Pl PE END SECTI ON, 300 mm | | [
0095 715- 46005 10. 000 EACH| 202. 01000 2020. 10| 360. 00000 3600. 00| 174. 31000 1743. 10
Pl PE END SECTI ON, 375 mm | | [
0096 715-46010 1.000 EACH 216. 98000 216. 98| 385. 00000 385. 00| 195. 58000 195. 58
Pl PE END SECTI ON, 450 mm | | [
0097 715- 46030 1.000 EACH 728. 39000 728. 39| 540. 00000 540. 00| 424. 29000 424. 29
Pl PE END SECTION, 750 mm | | [
0098 715- 46040 4.000 EACH 838. 41000 3353. 64 700. 00000 2800. 00| 563. 82000 2255. 28
PI PE END SECTI ON, 900 mm | | |
0099 715-99371 36.000 m | 83. 87000 3019. 32| 93. 00000 3348. 00| 48. 80000 1756. 80
PI PE, GROUP A, 375 mm | |
0100 715- 99394 105.000 m | 76. 92000 8076. 60| 85. 00000 8925. 00| 44. 60000 4683. 00
PI PE, GROUP A, 300 mm | |
0101 718-03796 52.000 m | 24. 17000 1256. 84| 32. 00000 1664. 00| 40. 00000 2080. 00
Pl PE, CORRUGATED PLASTI C, NONPERFCRATED, | | |
150 mm | | [
0102 718- 52610 875.000 n8 | 15. 91000 13921. 25 26. 00000 22750. 00| 19. 50000 17062. 50
AGGREGATE FOR UNDERDRAI NS | | |
0103 718-99153 7037.000 n2 | 0. 42000 2955. 54 2. 40000 16888. 80| 0. 95000 6685. 15
GEOTEXTI LES FOR UNDERDRAI N | |
0104 719- 35000 10.000 m | 15. 78000 157. 80| 130. 00000 1300. 00| 37. 30000 373. 00
Pl PE, DRAINTILE, CLASS STANDARD, 150 mm | | |
0105 719- 35005 10.000 m | 22. 71000 227.10] 130. 00000 1300. 00| 39. 20000 392. 00
Pl PE, DRAINTILE, CLASS STANDARD, 200 mm | | |
0106 719- 35010 10.000 m | 30. 47000 304. 70| 130. 00000 1300. 00| 42. 85000 428. 50
Pl PE, DRAINTILE, CLASS STANDARD, 250 mm | | |
0107 719- 35011 10.000 m | 38. 59000 385. 90| 130. 00000 1300. 00| 44. 75000 447. 50
Pl PE, DRAINTILE, CLASS STANDARD, 300 mm | | |
0108 720- 01092 1.000 EACH 2372. 81000 2372. 81| 1400. 00000 1400. 00| 2553. 00000 2553. 00
MANHOLE, J15, MODi Fl ED | | |
0109 720- 03194 2.000 EACH 1952. 82000 3905. 64 2000. 00000 4000. 00| 2366. 00000 4732.00
MANHOLE , D, MODI FI ED | |
0110 720- 03194 2.000 EACH 3047. 82000 6095. 64| 3000. 00000 6000. 00| 4707. 00000 9414. 00
MANHOLE , K10, MODI FI ED | | |
0111 720- 04196 2.000 EACH 5347. 81000 10695. 62 6200. 00000 12400. 00| 5109. 00000 10218. 00
MANHOLE, M, MODi Fl ED | | |
0112 720- 04720 1.000 EACH 2372. 81000 2372. 81| 1700. 00000 1700. 00| 1968. 00000 1968. 00
MANHOLE, H , MODI Fl ED | | |
0113 720- 44000 13.000 EACH 207. 70000 2700. 10| 325. 00000 4225. 00| 250. 00000 3250. 00
|

CASTING ADJUST TO GRADE |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON
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PAGE :

05/ 28/
240 -7

99

MAI NTAI NI NG TRAFFI C

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-1035700
| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeee—e—e—o-
0114 720- 45045 15. 000 EACH 1544. 82000 23172. 30| 1200. 00000 18000. 00 1427. 00000 21405. 00
I NLET, J10 | | |
0115 720- 45055 14.000 EACH 1544. 82000 21627. 48] 1200. 00000 16800. 00| 1445. 00000 20230. 00
I NLET, MLO | | |
0116 720- 45235 4.000 EACH 2001. 77000 8007. 08 1400. 00000 5600. 00| 1815. 00000 7260. 00
CATCH BASIN, E7 | |
0117 720- 45410 2.000 EACH 2500. 00000 5000. 00| 1300. 00000 2600. 00| 1766. 00000 3532. 00
MANHOLE, C4 | | |
0118 720- 45510 14.000 EACH 1700. 00000 23800. 00| 1400. 00000 19600. 00 1766. 00000 24724.00
MANHOLE, C4, MODI FI ED | | |
0119 720- 92884 3.000 EACH 3047. 82000 9143. 46| 2800. 00000 8400. 00| 4433. 00000 13299. 00
MANHOLE, K4, MODI FI ED | |
0120 720- 94157 1.000 EACH 1859. 81000 1859. 81| 1400. 00000 1400. 00| 2043. 00000 2043. 00
MANHOLE, C, MODi Fl ED | | |
0121 720- 95335 1.000 EACH 5347. 81000 5347. 81| 6500. 00000 6500. 00| 5137. 00000 5137. 00
MANHOLE, M4 | | |
0122 720- 95409 5.000 EACH 2000. 00000 10000. 00| 1600. 00000 8000. 00| 2211. 00000 11055. 00
MANHOLE, J4, MODI FI ED | | |
0123 720- 97548 1.000 EACH 1859. 81000 1859. 81| 1500. 00000 1500. 00| 2042. 00000 2042. 00
MANHOLE, C10, MODI FI ED | |
0124 720-98174 5.000 EACH 1544. 81000 7724. 05 1700. 00000 8500. 00| 1883. 00000 9415. 00
I NLET, B15 | | |
0125 720- 98555 4.000 EACH| 1491. 81000 5967. 24 1700. 00000 6800. 00| 1892. 00000 7568. 00
I NLET, C15 | | |
0126 728-98377 LUMP|  11309. 00000 11309.00|  11000. 00000 11000. 00|  25000. 00000 25000. 00
MASONRY COATI NG | | |
0127 801-04308 8.000 EACH 300. 00000 2400. 00| 300. 00000 2400. 00| 315. 00000 2520. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0128 801- 06605 8.000 EACH 200. 00000 1600. 00| 200. 00000 1600. 00| 190. 00000 1520. 00
BARRI CADE, I11A | |
0129 801- 06606 12.000 EACH 225. 00000 2700. 00| 200. 00000 2400. 00| 237. 00000 2844. 00
BARRI CADE, I11B | |
0130 801- 06625 18.000 EACH 65. 00000 1170. 00| 65. 00000 1170. 00| 67. 00000 1206. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0131 801- 06640 45.000 EACH 135. 00000 6075. 00| 125. 00000 5625. 00| 123. 50000 5557. 50
CONSTRUCTI ON SI GN, A | | |
0132 801- 06645 2.000 EACH 90. 00000 180. 00| 80. 00000 160. 00| 85. 50000 171. 00
CONSTRUCTI ON SIGN, B | | |
0133 801- 06710 180.000 DAY | 14. 00000 2520. 00 14. 00000 2520. 00| 18. 00000 3240. 00
FLASH NG ARROW SI GN | |
0134 801- 06775 LUMP|  79141. 00000 79141.00|  10000. 00000 10000. 00|  80000. 00000 80000. 00
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 36-2231526 [ (2) 35-1106884 | (3) 35-1035700

| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ L TN N .
0135 802- 02489 92.900 m | 30. 00000 2787. 00| 30. 00000 2787. 00| 39. 50000 3669. 55
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0136 802- 76025 20.800 n2 | 140. 00000 2912. 00| 140. 00000 2912. 00| 356. 25000 7410. 00
|

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm TH CKNESS | [ |

0137 802- 76045 1.800 n2 | 199. 99000 359. 98| 200. 00000 360. 00| 152. 00000 273. 60
SI GN, SHEET ENCAPSULATED LENS W TH | [ |
LEGEND, 3.18 nm TH CKNESS | | |

0138 805-01816 8.000 EACH 650. 00000 5200. 00| 650. 00000 5200. 00| 845. 50000 6764. 00
S| GNAL SUPPORT FQOUNDATI ON, 900 mm X 900 | | |
mm X 2500 nm | | |
0139 805-01844 1276.000 m | 32. 00000 40832. 00| 32. 00000 40832. 00| 33.11000 42248. 36
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0140 805-02151 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 346. 75000 693. 50
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 305 nm | | |
0141 805-03793 9.000 EACH 250. 00000 2250. 00| 250. 00000 2250. 00| 231. 80000 2086. 20
DETECTOR CARD RACK AND DETECTOR MODULES | | |
0142 805- 06592 260.000 m | 33. 00000 8580. 00| 33. 00000 8580. 00| 22.13000 5753. 80
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0143 805- 78100 2.000 EACH 8500. 00000 17000. 00| 8500. 00000 17000. 00| 8101. 60000 16203. 20
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0144 805- 78190 4.000 EACH 250. 00000 1000. 00| 300. 00000 1200. 00| 232. 75000 931. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | | |
AMBER | | |
0145 805- 78195 2.000 EACH 250. 00000 500. 00| 300. 00000 600. 00| 232. 75000 465. 50
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED | | |
0146 805- 78205 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 389. 50000 3116. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0147 805-78215 2.000 EACH 410. 00000 820. 00| 400. 00000 800. 00| 389. 50000 779. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER ARROW GREEN ARROW | | |
0148 805- 78415 7.000 EACH 1100. 00000 7700. 00| 1100. 00000 7700. 00| 1210. 30000 8472. 10
SPAN, CATENARY, AND TETHER | | |
0149 805- 78420 7.000 EACH 300. 00000 2100. 00| 300. 00000 2100. 00| 172. 90000 1210. 30
DI SCONNECT HANGER | | |
0150 805- 78467 20.000 m | 5. 00000 100. 00| 5. 00000 100. 00| 5. 70000 114. 00
I

S| GNAL CABLE, 3C 8GA [ |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 240 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 36-2231526 [ (2) 35-1106884 | (3) 35-1035700

| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0151 805- 78470 740.000 m | 1. 00000 740. 00| 1. 00000 740. 00| 1. 23000 910. 20
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0152 805- 78480 70.000 m | 2. 00000 140. 00| 2.00000 140. 00| 3. 12000 218. 40
SI GNAL CABLE, 3C 14GA | |

0153 805- 78485 280.000 m | 3.00000 840. 00| 3.00000 840. 00| 3.27000 915. 60
SI GNAL CABLE, 5C 14GA | |

0154 805- 78490 240.000 m | 3. 30000 792. 00| 3.00000 720. 00| 3.74000 897. 60
SI GNAL CABLE, 7C 14GA | |

0155 805- 78510 1200.000 m | 2. 00000 2400. 00| 2.00000 2400. 00| 2. 43000 2916. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | |

0156 805- 78520 LUVP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2004. 50000 2004. 50
M SCELLANEOUS EQUI PNENT FOR TRAFFI C | | |
SI GNALS | | [

0157 805- 78785 17.000 EACH 400. 00000 6800. 00| 400. 00000 6800. 00 466. 45000 7929. 65
SI GNAL DETECTCR HOUSI NG | |

0158 805- 78795 156.000 m | 32. 00000 4992. 00| 32. 00000 4992. 00 28. 04000 4374. 24
SAW CUT FOR ROADWAY LOCP AND SEALER |

0159 805- 81032 8.000 EACH 3000. 00000 24000. 00| 3000. 00000 24000. 00 2348. 40000 18787. 20
SI GNAL STRAIN POLE, STEEL, 9.2m | |

0160 805- 86805 2.000 EACH 1800. 00000 3600. 00| 2000. 00000 4000. 00 1482. 00000 2964. 00
SERVI CE PO NT, | | |

0161 805- 86820 21.000 EACH 550. 00000 11550. 00| 550. 00000 11550. 00 767. 60000 16119. 60

CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | |
mm X 760 mm X 2450 mm [ [

0168 805- 98335 1570.000 m | 14. 00000 21980. 00
WRE, NO. 4 COPPER | N PLASTI C DUCT, |
TRENCH, 4 1/C [

0162 805- 86889 753.000 m | 1. 60000 1204. 80| 1. 60000 1204. 80 1. 23000 926. 19
POLE CIRCUI T CABLE, 1C NO 10 STRANDED | |
COPPER | |
0163 805- 86920 58.000 EACH 25. 00000 1450. 00| 25. 00000 1450. 00 16. 15000 936. 70
MULTI PLE COVPRESSI ON FI TTI NG NOT |
WATERPROOFED | |
0164 805- 86930 47.000 EACH 15. 00000 705. 00| 15. 00000 705. 00 11. 40000 535. 80
I NSULATI NG LI NK, NOT WATERPROOFED | |
0165 805- 86935 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00 23. 08000 92.32
| NSULATI NG LI NK, WATERPROOFED |
0166 805- 90267 4.000 m | 45. 00000 180. 00| 45. 00000 180. 00 105. 45000 421. 80
CONDUI T, STEEL, GALVANI ZED, 75 nm | |
0167 805-96121 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00 71. 25000 142. 50
PEDESTRI AN PUSH BUTTON AND S| GN | |
| 14. 00000 21980. 00 12. 44000 19530. 80
I
|



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 36-2231526 [ (2) 35-1106884 | (3) 35-1035700

| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

0169 805- 98336 226.000 m | 14. 00000 3164. 00| 14. 00000 3164. 00| 13. 11000 2962. 86
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |

0170 807-02191 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00| 622. 25000 622. 25
HANDHCLE, LI GHTI NG | | |

0171 807-02579 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 236. 55000 236. 55
MAST ARM 4.6 m | | |

0172 807-78590 17.000 EACH 600. 00000 10200. 00| 600. 00000 10200. 00| 637. 45000 10836. 65
HANDHCOLE | | |

0173 807-83762 21.000 EACH 1185. 00000 24885. 00| 1200. 00000 25200. 00| 1020. 30000 21426. 30

LIGHT POLE, 12.2 mME MH, 4.6 mMAST | | |
ARM ANCHOR BASE | |

I
0174 807- 86615 22.000 EACH 200. 00000 4400. 00| 200. 00000 4400. 00 189. 05000 4159. 10
LUM NAI RE, ROADVAY, 250 WATT, HI GH | | |
PRESSURE SCDI UM | | |
0175 807- 86910 22.000 EACH 25. 00000 550. 00| 25. 00000 550. 00| 23. 75000 522. 50
CONNECTOR KI T, UNFUSED | | |
0176 807- 86915 22.000 EACH 25. 00000 550. 00| 25. 00000 550. 00| 23. 75000 522. 50
CONNECTOR KI T, FUSED | | |
0177 808-03179 10. 000 EACH| 234. 00000 2340. 00| 235. 00000 2350. 00| 234. 00000 2340. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, WORD (CONLY) | | |
0178 808- 06723 22.000 EACH 162. 00000 3564. 00| 160. 00000 3520. 00| 162. 00000 3564. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON  ARROW | | |
0179 808- 75051 1760.000 m | 4. 00000 7040. 00| 4. 00000 7040. 00| 4. 00000 7040. 00
LINE, PREFORVED PLASTIC, SCLID, WH TE, | | |
100 mm | | |
0180 808- 75052 381.000 m | 6. 00000 2286. 00| 6. 00000 2286. 00 6. 00000 2286. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
150 mm | | |
0181 808- 75054 4960.000 m | 4. 00000 19840. 00| 4.00000 19840. 00 4. 00000 19840. 00
LI NE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0182 808- 75059 850.750 m | 4.00000 3403. 00| 4. 00000 3403. 00| 4. 00000 3403. 00
LI NE, PREFORMED PLASTI C, BROKEN, W TE, | | |
100 mm | | |
0183 808- 75326 1402.000 m | 11. 25000 15772. 50| 11. 00000 15422. 00 11. 25000 15772. 50
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
300 mm | | |
0184 808- 75998 306.000 EACH| 28. 75000 8797. 50| 30. 00000 9180. 00| 28. 75000 8797. 50
|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER [ |



ENG NEER S ESTI MATE: $ 4, 967, 907.
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TABULATI ON CF BI DS
ROUTE : 93rd AVE

CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1106884 | (3) 35-1035700
| WALSH CONSTRUCTI ON CO.  OF | L| ELLAS CONSTRUCTI ON COVPANY, | BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0185 808- 99077 122.000 m | 22. 50000 2745. 00| 22. 50000 2745. 00 22. 50000 2745. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
600 mm | | |
0186 402- 05475 3750.000 My | 29. 00000 108750. 00| 26. 00000 97500. 00| 24. 40000 91500. 00
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0187 402- 05468 3450.000 My | 32. 00000 110400. 00| 29. 00000 100050. 00| 28. 50000 98325. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0188 402- 05473 1050.000 My | 34. 00000 35700. 00| 31. 00000 32550. 00| 31. 00000 32550. 00
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |
0189 402- 05477 575.000 My | 42. 00000 24150. 00| 40. 00000 23000. 00| 36. 50000 20987. 50
HVA SURFACE 9.5 mm MAI NLI NE | | |
SECTI ON TOTALS | $ 4,419, 659. 55| $ 4,620,677. 63 $ 4,807,037.11
------------------------------------------ S S
CONTRACT TOTALS | $ 4,419, 659. 55| $ 4,620,677. 63| $ 4,807,037.11
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH RI LEY/ SUPERI OR JOI NT V] ATLAS EXCAVATI NG | NC, | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

SECTI ON 0001 NEW ROAD AND BRI DGE CONSTRUCTI ON

| I
0001 105-01925 14.000 MOXS | 4000. 00000 56000. 00| 660. 00000 9240. 00| 1700. 00000 23800. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |

0017 205-02234 23.000 EACH 60. 00000 1380. 00| 80. 00000 1840. 00 63. 00000 1449. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | |
CULVERT PI PE PROTECTI ON | |

0018 205-02236 92.000 EACH 60. 00000 5520. 00| 80. 00000 7360. 00 63. 00000 5796. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON [ |

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUWP|  100000. 00000 100000. 00]  50000. 00000 50000.00|  75000. 00000 75000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP|  292500. 00000 292500. 00|  280000. 00000 280000. 00|  200000. 00000 200000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  100000. 00000 100000. 00]  60000. 00000 60000. 00|  30000. 00000 30000. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 02245 10. 000 EACH| 50. 00000 500. 00| 190. 00000 1900. 00| 150. 00000 1500. 00
TREE, 150 mm REMOVE | | |
0006 202- 02250 8.000 EACH 100. 00000 800. 00| 235. 00000 1880. 00| 300. 00000 2400. 00
TREE, 250 mm REMOVE | | |
0007 202- 02255 13.000 EACH 150. 00000 1950. 00| 360. 00000 4680. 00| 500. 00000 6500. 00
TREE, 460 mm REMOVE | | |
0008 202- 02260 5.000 EACH 300. 00000 1500. 00| 1350. 00000 6750. 00| 800. 00000 4000. 00
TREE, 760 mm REMOVE | | |
0009 202- 02265 4.000 EACH 500. 00000 2000. 00| 1900. 00000 7600. 00| 1000. 00000 4000. 00
TREE, 1220 mm REMOVE | | |
0010 202- 02278 157.000 m | 12. 00000 1884. 00| 9. 50000 1491. 50| 20. 00000 3140. 00
CURB, CONCRETE, REMOVE | | |
0011 202- 60820 1850.000 n2 | 2..30000 4255. 00| 4.10000 7585. 00| 5. 00000 9250. 00
SURFACE M LLING ASPHALT | |
0012 203- 02000 29053.000 n8 | 7.00000 203371. 00| 9. 50000 276003. 50 10. 40000 302151. 20
EXCAVATI ON,  COMMON | |
0013 203- 02045 1720.000 n8 | 8. 00000 13760. 00| 5. 20000 8944. 00| 6. 00000 10320. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | [
0014 203- 02070 47194.000 n8 | 9. 75000 460141. 50| 9. 65000 455422. 10| 14. 00000 660716. 00
BORROW | |
0015 204- 02290 7.000 EACH 2100. 00000 14700. 00| 900. 00000 6300. 00| 500. 00000 3500. 00
SETTLEMENT PLATE | |
0016 205- 02224 5343.000 m | 5. 00000 26715. 00| 5. 50000 29386. 50 5. 35000 28585. 05
|
|
|
|
I
|
|
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH RI LEY/ SUPERI OR JOI NT V] ATLAS EXCAVATI NG | NC, | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0019 205- 02237 47.000 EACH 50. 00000 2350. 00| 45. 00000 2115. 00| 52. 50000 2467. 50

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |

ENERGY ABSORBI NG TERM NAL, SPARE PARTS | |
PACKAGE | |

0020 206- 51230 38.000 n8 | 75. 00000 2850. 00| 45. 00000 1710. 00| 96. 60000 3670. 80
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0021 206- 93520 317.000 n2 | 150. 00000 47550. 00| 150. 00000 47550. 00| 95. 00000 30115. 00
TEMPORARY SHEET PI LI NG | | |
0022 211- 02050 15820.000 n8 | 12. 00000 189840. 00| 10. 50000 166110. 00| 15. 60000 246792. 00
B BORROW | | |
0023 211- 02060 1757.000 n8 | 20. 00000 35140. 00| 27. 00000 47439. 00| 17. 85000 31362. 45
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 213-52830 80.000 nB | 115. 00000 9200. 00| 130. 00000 10400. 00| 192. 95000 15436. 00
FLOMBLE MORTAR | |
0025 303- 04075 190.000 My | 24. 20000 4598. 00| 19. 00000 3610. 00| 20. 00000 3800. 00
COVPACTED AGGREGATE FOR SURFACE, O, | | |
SIZE NO. 73 | | |
0026 303-52308 430.000 My | 17. 50000 7525. 00| 16. 00000 6880. 00| 15. 00000 6450. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0027 303- 60900 84.000 My | 40. 00000 3360. 00| 23. 00000 1932. 00| 23. 10000 1940. 40
COVPACTED AGGREGATE FOR BASE, 0 | | |
0033 401- 05437 12250.000 My | 28. 00000 343000. 00| 37. 00000 453250. 00| 36. 75000 450187. 50
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0034 401- 05455 5520.000 My | 30. 50000 168360. 00| 37. 00000 204240. 00| 36. 75000 202860. 00
QT QA HVA | NTERVEDI ATE 19.0 nm NAI NLI NE| | |
0035 401- 05456 2500.000 My | 40. 00000 100000. 00| 43. 00000 107500. 00| 42. 00000 105000. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0036 406- 05521 45.000 n2 | 1. 00000 45. 00| 0. 30000 13. 50| 0. 30000 13.50
ASPHALT FOR TACK COAT | | |
0037 501- 05090 248.000 2 | 55. 00000 13640. 00| 48. 00000 11904. 00| 60. 15000 14917. 20
CEMENT CONCRETE PAVEMENT, REI NFORCED, | |
250 mm | |
0038 601- 01522 4.000 EACH 1190. 00000 4760. 00| 1300. 00000 5200. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0039 601- 02369 86.000 m | 199. 00000 17114. 00| 215. 00000 18490. 00| 210. 00000 18060. 00
HANDRAI L, STEEL, GALVANI ZED, 50 nm | | |
0040 601- 04746 2.000 EACH 7700. 00000 15400. 00| 8200. 00000 16400. 00| 8000. 00000 16000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0041 601- 04754 2.000 EACH  24600. 00000 49200.00]  26000. 00000 52000.00|  25800. 00000 51600. 00
ENERGY ABSORBI NG TERM NAL | | |
0042 601- 04756 1.000 EACH| 8600. 00000 8600. 00| 9200. 00000 9200. 00| 9050. 00000 9050. 00
|
I
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATING | NC. | DVER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o m e e e e e e e e e e e e m e —— =
0043 601- 05999 2.000 EACH 39. 00000 78. 00| 42.00000 84. 00| 41. 00000 82. 00
CURVED TERM NAL END | |
0044 601- 06037 2.000 EACH 590. 00000 1180. 00| 620. 00000 1240. 00| 625. 00000 1250. 00
GUARDRAI L END TREATMENT, | | | |
0045 601- 99105 846.000 m | 33. 00000 27918. 00| 35. 00000 29610. 00| 34. 25000 28975. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0046 602- 06646 430.000 m | 60. 00000 25800. 00| 84. 00000 36120. 00| 75. 60000 32508. 00
TEMPORARY CONCRETE BARRI ER | | |
0047 603- 06045 630.000 m | 29. 00000 18270. 00| 29. 50000 18585. 00 19. 00000 11970. 00
FENCE, CHAIN LINK, 1220 nm | |
0048 603- 92636 320.000 m | 40. 00000 12800. 00| 43.00000 13760. 00 24. 25000 7760. 00
FENCE, CHAIN LINK, 1830 nm | |
0049 604- 06069 30.000 2 | 57. 00000 1710. 00| 39. 00000 1170. 00| 50. 00000 1500. 00
CURB RAMP, CONCRETE | |
0050 604- 91531 2505.000 n2 | 33. 00000 82665. 00| 29. 00000 72645. 00| 35. 60000 89178. 00
SI DEWALK, CONCRETE, 100 mm | | [
0051 605- 06140 3598.000 m | 31. 00000 111538. 00| 28. 00000 100744. 00| 38. 55000 138702. 90
CURB AND GUTTER CONCRETE | |
0052 610- 05527 1850.000 My | 38. 00000 70300. 00| 45. 00000 83250. 00| 42. 00000 77700. 00
HVA FOR APPROACHES | |
0053 611- 05330 625.000 n2 | 46. 00000 28750. 00| 30. 00000 18750. 00| 58. 50000 36562. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0054 611- 95023 2.000 EACH 200. 00000 400. 00| 160. 00000 320. 00| 300. 00000 600. 00
MAI LBOX ASSEMBLY, RESET | | [
0055 615- 06490 44.000 EACH 110. 00000 4840. 00| 120. 00000 5280. 00| 125. 00000 5500. 00
RIGHT OF WAY MARKER | |
0056 615- 06505 8.000 EACH 350. 00000 2800. 00| 375. 00000 3000. 00| 365. 00000 2920. 00
MONUVENT, B | | [
0057 615- 06527 2.000 EACH 300. 00000 600. 00| 325. 00000 650. 00| 320. 00000 640. 00
MONUVENT, SECTI ON CORNER | | [
0058 616- 02320 42.000 n2 | 3. 50000 147. 00| 6. 20000 260. 40| 21. 00000 882. 00
GEOTEXTI LES | | |
0059 616- 06406 40.000 n2 | 32. 00000 1280. 00| 28. 00000 1120. 00| 52. 50000 2100. 00
Rl PRAP, REVETMENT | | |
0060 616- 51367 528.000 n2 | 55. 00000 29040. 00| 31. 00000 16368. 00| 52. 50000 27720. 00
SLOPEWALL, CONCRETE, 100 nm | | |
0061 621- 01004 2.000 EACH 950. 00000 1900. 00| 1020. 00000 2040. 00| 1000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0062 621- 06559 34066.000 n2 | 0. 40000 13626. 40 0. 45000 15329. 70| 0. 40000 13626. 40
I I

MULCHED SEEDI NG R
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH RI LEY/ SUPERI OR JOI NT V] ATLAS EXCAVATI NG | NC, | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0063 621- 06574 4448.000 2 | 3. 25000 14456. 00| 3. 50000 15568. 00 3. 45000 15345. 60
SODDI NG | | |
0064 701- 98647 1155.000 m 93. 00000 107415. 00| 115. 00000 132825. 00| 96. 45000 111399. 75

[

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |

5.16 mm 356 nm | | |
I

0065 702-51005 56.100 nB 650. 00000 36465. 00| 450. 00000 25245, 00| 623. 20000 34961. 52
CONCRETE, A, SUBSTRUCTURE | | |
0066 702-51015 84.100 n8 | 650. 00000 54665. 00| 275. 00000 23127. 50| 546. 75000 45981. 68
CONCRETE, B, FOOTI NGS | | [
0067 702-51100 204.000 kg | 10. 00000 2040. 00| 8. 00000 1632. 00| 9. 45000 1927. 80
DRAI N Pl PE, CAST I RON, 150 mm | | |
0068 702-51110 349.000 kg | 5. 00000 1745. 00| 4.50000 1570. 50]| 9. 45000 3298. 05
GRATES, BASINS, AND FI TTINGS, CAST IRCN | | |
0069 702- 94139 32.900 | 650. 00000 21385. 00| 725. 00000 23852. 50| 900. 00000 29610. 00
CONCRETE, A, ABOVE FOOTI NGS | | |
0070 703- 51030 11987.000 kg | 1. 35000 16182. 45| 1. 80000 21576. 60| 1. 70000 20377. 90
REI NFORCI NG STEEL | | |
0071 703- 51032 95957.000 kg | 1. 45000 139137. 65 1. 70000 163126. 90| 1. 85000 177520. 45
REI NFORCI NG STEEL, EPOXY COATED | | |
0072 704- 51002 548.500 n8 | 600. 00000 329100. 00| 350. 00000 191975. 00| 556. 50000 305240. 25
CONCRETE, C, SUPERSTRUCTURE | | |
0073 706- 03278 4.000 EACH 2000. 00000 8000. 00| 1500. 00000 6000. 00| 1260. 00000 5040. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | [
0074 706- 92612 145.000 m | 215. 00000 31175. 00| 195. 00000 28275. 00| 105. 00000 15225. 00
RAI LING CONCRETE, C, MODI FI ED | | |
0075 707- 05995 432.000 m | 682. 00000 294624. 00| 800. 00000 345600. 00 538. 20000 232502. 40
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1524 nm | | |
0076 708- 51814 87.000 n2 | 45. 00000 3915. 00| 13. 00000 1131. 00| 26. 25000 2283.75
WELDED STEEL W RE FABRI C | | |
0077 709-51821 LUMP| 9892. 00000 9892.00]  15000. 00000 15000. 00|  15750. 00000 15750. 00
SURFACE SEAL | | [
0078 715- 03149 85.000 m | 71. 00000 6035. 00| 89. 00000 7565. 00| 107. 20000 9112. 00
PIPE, GROUP D, 375 mm | |
0079 715- 03153 28.000 m | 82. 00000 2296. 00| 112. 00000 3136. 00| 115. 95000 3246. 60
PI PE, GROUP D, 450 mm | |
0080 715- 04475 74.000 m | 140. 00000 10360. 00| 230. 00000 17020. 00| 180. 60000 13364. 40
PI PE, GROUP A, 900 mm | |
0081 715- 13010 97.000 m | 60. 00000 5820. 00| 74. 00000 7178. 00| 93. 15000 9035. 55
|

PI PE, GROUP L, 300mm | |



Pl PE, CORRUGATED PLASTI C, NONPERFCORATED, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 240 -16
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATING | NC. | DVER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o m e e e e e e e e e e e e m e —— =
0082 715-13015 609.000 m | 72. 00000 43848. 00| 98. 00000 59682. 00| 98. 20000 59803. 80
PI PE, GROUP L, 375mm | | [
0083 715- 13020 315.000 m | 80. 00000 25200. 00| 107. 00000 33705. 00| 106. 35000 33500. 25
PI PE, GROUP L, 450nm | | [
0084 715- 13030 459.000 m | 100. 00000 45900. 00| 111. 00000 50949. 00| 126. 65000 58132. 35
PI PE, GROUP L, 600nm | | [
0085 715- 13035 352.000 m | 117. 00000 41184. 00| 137. 00000 48224. 00| 157. 95000 55598. 40
PIPE, GROUP L, 750 mm | | [
0086 715- 13040 102.000 m | 138. 00000 14076. 00| 189. 00000 19278. 00| 176. 75000 18028. 50
PI PE, GROUP L, 900 mm | | |
0087 715-13045 128.000 m | 200. 00000 25600. 00| 215. 00000 27520. 00| 242. 45000 31033. 60
PI PE, GROUP L, 1050 mm | | [
0088 715- 13050 22.000 m | 250. 00000 5500. 00| 260. 00000 5720. 00| 271. 65000 5976. 30
PI PE, GROUP L, 1200 mm | | [
0089 715- 13055 88.000 m | 275. 00000 24200. 00| 270. 00000 23760. 00| 310. 90000 27359. 20
PI PE, GROUP L, 1350 mm | | [
0090 715- 15050 24.000 m | 260. 00000 6240. 00| 260. 00000 6240. 00| 281. 20000 6748. 80
PI PE, GROUP P, 1200 mm | | [
0091 715- 15055 76.000 m | 279. 00000 21204. 00| 255. 00000 19380. 00| 295. 40000 22450. 40
PI PE, GROUP P, 1350 mm | | [
0092 715- 44240 4.500 n8 | 500. 00000 2250. 00| 600. 00000 2700. 00| 749. 70000 3373.65
CONCRETE, A, STRUCTURES |
0093 715- 44255 3804.000 m | 15. 00000 57060. 00| 4.10000 15596. 40| 19. 75000 75129. 00
PI PE, GROUP K, 150 mm | | [
0094 715- 46000 3.000 EACH 380. 00000 1140. 00| 190. 00000 570. 00| 360. 00000 1080. 00
PI PE END SECTI ON, 300 mm | | [
0095 715- 46005 10. 000 EACH| 390. 00000 3900. 00| 210. 00000 2100. 00| 400. 00000 4000. 00
Pl PE END SECTI ON, 375 mm | | [
0096 715- 46010 1.000 EACH 425. 00000 425. 00| 265. 00000 265. 00| 425. 00000 425.00
Pl PE END SECTI ON, 450 mm | | [
0097 715- 46030 1.000 EACH 575. 00000 575. 00| 400. 00000 400. 00 595. 00000 595. 00
Pl PE END SECTI ON, 750 mm | | [
0098 715- 46040 4.000 EACH 725. 00000 2900. 00| 570. 00000 2280. 00| 780. 00000 3120. 00
PI PE END SECTI ON, 900 mm | | |
0099 715-99371 36.000 m | 69. 00000 2484. 00| 98. 00000 3528. 00| 103. 00000 3708. 00
Pl PE, GROUP A, 375 mm | | |
0100 715- 99394 105.000 m | 62. 00000 6510. 00| 93. 00000 9765. 00| 96. 80000 10164. 00
PI PE, GROUP A, 300 mm | | |
0101 718- 03796 52.000 m | 40. 00000 2080. 00| 92. 00000 4784. 00| 29. 60000 1539. 20
I I
I I

150 mMm



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATING | NC. | DVER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0102 718-52610 875.000 n8 | 30. 00000 26250. 00| 52. 00000 45500. 00| 21. 00000 18375. 00
AGGREGATE FOR UNDERDRAI NS | | |
0103 718-99153 7037.000 n2 | 2. 00000 14074. 00| 1. 90000 13370. 30| 0. 85000 5981. 45
GEOTEXTI LES FOR UNDERDRAI N | | |
0104 719- 35000 10.000 m | 100. 00000 1000. 00| 51. 00000 510. 00| 142. 80000 1428. 00
Pl PE, DRAINTILE, CLASS STANDARD, 150 nm | |
0105 719- 35005 10.000 m | 100. 00000 1000. 00| 56. 00000 560. 00| 142. 80000 1428. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 200 nm | |
0106 719- 35010 10.000 m | 100. 00000 1000. 00| 61. 00000 610. 00| 142. 80000 1428. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 250 nm | |
0107 719-35011 10.000 m | 100. 00000 1000. 00| 66. 00000 660. 00| 142. 80000 1428. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 300 nm | |
0108 720- 01092 1.000 EACH 1650. 00000 1650. 00| 3000. 00000 3000. 00| 1590. 00000 1590. 00
MANHOLE, J15, MODI FI ED | | |
0109 720- 03194 2.000 EACH 1280. 00000 2560. 00| 7700. 00000 15400. 00| 2268. 00000 4536. 00
MANHOLE , D, MODI FI ED | | [
0110 720-03194 2.000 EACH 2750. 00000 5500. 00| 3900. 00000 7800. 00| 3370. 00000 6740. 00
MANHOLE , K10, MODI FI ED | | [
0111 720-04196 2.000 EACH 7000. 00000 14000. 00| 6500. 00000 13000. 00| 6900. 00000 13800. 00
MANHOLE, M, MODi Fl ED | | |
0112 720- 04720 1.000 EACH 1300. 00000 1300. 00| 2300. 00000 2300. 00| 1865. 00000 1865. 00
MANHOLE, H , MODI Fl ED | | |
0113 720- 44000 13.000 EACH 250. 00000 3250. 00| 220. 00000 2860. 00| 360. 00000 4680. 00
CASTING ADJUST TO GRADE | |
0114 720- 45045 15.000 EACH| 1020. 00000 15300. 00| 1350. 00000 20250. 00| 1260. 00000 18900. 00
I NLET, J10 | | |
0115 720- 45055 14.000 EACH 1200. 00000 16800. 00| 1350. 00000 18900. 00| 1260. 00000 17640. 00
I NLET, MLO | | |
0116 720- 45235 4.000 EACH| 1360. 00000 5440. 00| 1450. 00000 5800. 00| 1530. 00000 6120. 00
CATCH BASIN, E7 | | [
0117 720- 45410 2.000 EACH 1380. 00000 2760. 00| 1550. 00000 3100. 00| 1400. 00000 2800. 00
MANHOLE, CA4 | | [
0118 720- 45510 14.000 EACH 1000. 00000 14000. 00| 1550. 00000 21700. 00| 1575. 00000 22050. 00
MANHOLE, C4, MODI FI ED | | |
0119 720- 92884 3.000 EACH 2450. 00000 7350. 00| 3800. 00000 11400. 00 3150. 00000 9450. 00
MANHOLE, K4, MODI FI ED | | [
0120 720- 94157 1.000 EACH 1050. 00000 1050. 00| 1600. 00000 1600. 00| 1500. 00000 1500. 00
MANHOLE, C, MODI Fl ED | | |
0121 720- 95335 1.000 EACH 6800. 00000 6800. 00| 8400. 00000 8400. 00| 7115. 00000 7115. 00
MANHOLE, M4 | | [
0122 720- 95409 5.000 EACH 1350. 00000 6750. 00| 2380. 00000 11900. 00 1715. 00000 8575. 00
I

MANHCLE, J4, MODI FI ED | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 240 -18
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm TH CKNESS [ [

0137 802- 76045 1.800 n2 | 199. 95000 359. 91| 215. 00000 387.00 210. 00000 378.00
SI G\, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | |

0138 805-01816 8.000 EACH 650. 00000 5200. 00| 700. 00000 5600. 00 685. 00000 5480. 00
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | |
mm X 2500 nm | |

0139 805-01844 1276.000 m | 32. 00000 40832. 00| 34. 00000 43384. 00 33. 60000 42873. 60
CONDUI T, STEEL, GALVAN ZED, 50 nm | |
UNDERGROUND | |

0140 805-02151 2.000 EACH 400. 00000 800. 00| 430. 00000 860. 00 420. 00000 840. 00

PEDESTRI AN SI GNAL HEAD W TH | |
| NTERNATI ONAL SYMBCOLS, 305 nm [ |

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATING | NC. | DVER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0123 720- 97548 1.000 EACH 1150. 00000 1150. 00) 1800. 00000 1800. 00| 1575. 00000 1575. 00
MANHOLE, C10, MODI FI ED | |
0124 720- 98174 5.000 EACH 1430. 00000 7150. 00| 1700. 00000 8500. 00| 1900. 00000 9500. 00
I NLET, B15 | | |
0125 720- 98555 4.000 EACH| 1380. 00000 5520. 00| 1750. 00000 7000. 00| 1900. 00000 7600. 00
I NLET, C15 | | |
0126 728- 98377 LUMP|  11308. 00000 11308.00|  10000. 00000 10000. 00|  26250. 00000 26250. 00
MASONRY COATI NG | | |
0127 801- 04308 8.000 EACH 315. 00000 2520. 00| 325. 00000 2600. 00| 330. 00000 2640. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0128 801- 06605 8.000 EACH 190. 00000 1520. 00| 190. 00000 1520. 00| 200. 00000 1600. 00
BARRI CADE, I11A | |
0129 801- 06606 12.000 EACH 237. 00000 2844. 00| 220. 00000 2640. 00| 250. 00000 3000. 00
BARRI CADE, 111B | |
0130 801- 06625 18.000 EACH| 67. 00000 1206. 00| 80. 00000 1440. 00| 70. 00000 1260. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0131 801- 06640 45.000 EACH 123. 50000 5557. 50| 140. 00000 6300. 00| 130. 00000 5850. 00
CONSTRUCTI ON SIGN, A | | |
0132 801- 06645 2.000 EACH 85. 50000 171. 00| 90. 00000 180. 00 90. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |
0133 801- 06710 180.000 DAY | 18. 00000 3240. 00| 18. 00000 3240. 00| 19. 00000 3420. 00
FLASH NG ARROW S| GN | |
0134 801-06775 LUMP|  25000. 00000 25000. 00] 160000. 00000 160000. 00|  48250. 00000 48250. 00
MAI NTAI NI NG TRAFFI C | | [
0135 802- 02489 92.900 m | 24. 94000 2316. 93| 26. 00000 2415. 40| 31. 50000 2926. 35
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0136 802- 76025 20.800 n2 | 139. 75000 2906. 80| 150. 00000 3120. 00| 147. 00000 3057. 60
I |
I
I
I
I
I
I
I
I
I
II
I
I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 28/ 99
240 -19

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATING | NC. | DVER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0141 805-03793 9.000 EACH 250. 00000 2250. 00| 270. 00000 2430. 00| 260. 00000 2340. 00
DETECTOR CARD RACK AND DETECTCR MODULES | | |
0142 805- 06592 260.000 m | 33. 00000 8580. 00| 35. 00000 9100. 00| 35. 00000 9100. 00
CONDUI T, STEEL, GALVAN ZED, 50mm | |
0143 805- 78100 2.000 EACH 8500. 00000 17000. 00| 9000. 00000 18000. 00| 9000. 00000 18000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | [
PHASE | | |
0144 805- 78190 4.000 EACH 250. 00000 1000. 00| 275. 00000 1100. 00| 265. 00000 1060. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm | | |
AVBER | | |
0145 805- 78195 2.000 EACH 250. 00000 500. 00| 275. 00000 550. 00| 265. 00000 530. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | | |
0146 805- 78205 8.000 EACH 400. 00000 3200. 00| 430. 00000 3440. 00| 420. 00000 3360. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ |
AMBER, GREEN | | [
0147 805- 78215 2.000 EACH 410. 00000 820. 00| 440. 00000 880. 00| 430. 00000 860. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0148 805- 78415 7.000 EACH 1100. 00000 7700. 00| 1200. 00000 8400. 00| 1160. 00000 8120. 00
SPAN, CATENARY, AND TETHER | | |
0149 805- 78420 7.000 EACH 300. 00000 2100. 00| 320. 00000 2240. 00| 315. 00000 2205. 00
DI SCONNECT HANGER | | |
0150 805- 78467 20.000 m | 5. 00000 100. 00| 5. 40000 108. 00| 5. 25000 105. 00
SI GNAL CABLE, 3C 8GA. | | [
0151 805- 78470 740.000 m | 1. 00000 740. 00| 1. 20000 888. 00| 1. 00000 740. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0152 805- 78480 70.000 m | 2.00000 140. 00| 2.10000 147. 00 2.10000 147. 00
SI GNAL CABLE, 3C 14GA | | [
0153 805- 78485 280.000 m | 3.00000 840. 00| 3.20000 896. 00| 3. 15000 882. 00
SI GNAL CABLE, 5C 14GA. | | [
0154 805- 78490 240.000 m | 3..30000 792. 00| 3. 50000 840. 00| 3. 50000 840. 00
SI GNAL CABLE, 7C 14GA. | | [
0155 805- 78510 1200.000 m | 2. 00000 2400. 00| 2. 20000 2640. 00| 2. 25000 2700. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0156 805- 78520 LUMP| 2500. 00000 2500. 00| 3500. 00000 3500. 00| 2625. 00000 2625. 00
M SCELLANEOUS EQUI PNENT FOR TRAFFI C | | |
SI GNALS | | [
0157 805- 78785 17.000 EACH 400. 00000 6800. 00| 430. 00000 7310. 00| 425. 00000 7225. 00
SI GNAL DETECTOR HOUSI NG | | [
0158 805- 78795 156.000 m | 32. 00000 4992. 00| 34. 00000 5304. 00| 33. 50000 5226. 00
|

SAW CUT FOR ROADWAY LOOP AND SEALER [



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 28/ 99
240 -20

ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL ORDER : 240 CONTRACT ID : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| R'ETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATING | NC. | DVER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e e — - ==
0159 805- 81032 8.000 EACH 3000. 00000 24000. 00| 3200. 00000 25600. 00| 3150. 00000 25200. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0160 805- 86805 2.000 EACH 1800. 00000 3600. 00| 2000. 00000 4000. 00| 1900. 00000 3800. 00
SERVI CE PO NT, | | | [
0161 805- 86820 21.000 EACH 550. 00000 11550. 00| 590. 00000 12390. 00| 575. 00000 12075. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
mm X 760 mm X 2450 mm | |
0162 805- 86889 753.000 m | 1. 60000 1204. 80| 1. 75000 1317. 75| 1. 75000 1317.75
POLE CIRCUI T CABLE, 1C NO 10 STRANDED | |
COPPER | | |
0163 805- 86920 58.000 EACH 25. 00000 1450. 00| 27.00000 1566. 00| 26. 25000 1522. 50
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0164 805- 86930 47.000 EACH 15. 00000 705. 00| 17. 00000 799. 00| 15. 75000 740. 25
I NSULATI NG LI NK, NOT WATERPROCFED | | |
0165 805- 86935 4.000 EACH 25. 00000 100. 00| 27.00000 108. 00| 26. 25000 105. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0166 805- 90267 4.000 m | 45. 00000 180. 00| 47. 00000 188. 00| 47. 50000 190. 00
CONDUI T, STEEL, GALVANI ZED, 75 nm | | |
0167 805- 96121 2.000 EACH 100. 00000 200. 00| 125. 00000 250. 00| 100. 00000 200. 00
PEDESTRI AN PUSH BUTTON AND S| GN | |
0168 805- 98335 1570.000 m | 14. 00000 21980. 00| 15. 00000 23550. 00| 14. 70000 23079. 00
WRE, NO. 4 COPPER | N PLASTIC DUCT, IN | |
TRENCH, 4 1/C | | |
0169 805- 98336 226.000 m | 14. 00000 3164. 00| 15. 00000 3390. 00| 14. 75000 3333. 50
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0170 807- 02191 1.000 EACH 550. 00000 550. 00| 600. 00000 600. 00| 575. 00000 575. 00
HANDHOLE, LI GHTI NG | | |
0171 807- 02579 1.000 EACH 750. 00000 750. 00| 800. 00000 800. 00| 790. 00000 790. 00
MAST ARM 4.6 m | | |
0172 807- 78590 17.000 EACH 600. 00000 10200. 00| 650. 00000 11050. 00| 630. 00000 10710. 00
HANDHOL E | | |
0173 807- 83762 21.000 EACH 1185. 00000 24885. 00| 1250. 00000 26250. 00| 1240. 00000 26040. 00
LIGHT POLE, 12.2 mME MH, 4.6 mMAST | | |
ARM ANCHOR BASE | |
0174 807- 86615 22.000 EACH 200. 00000 4400. 00| 220. 00000 4840. 00| 210. 00000 4620. 00
LUM NAI RE, ROADWAY, 250 WATT, HI GH | |
PRESSURE SCDI UM | | |
0175 807- 86910 22.000 EACH 25. 00000 550. 00| 27.00000 594. 00| 26. 25000 577. 50
| |

CONNECTOR KI T, UNFUSED
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ENG NEER S ESTI MATE: $ 4, 967, 907. 31 ROUTE : 93rd AVE
CALL CRDER : 240 CONTRACT 1D : R -24152-A COUNTI ES : LAKE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : LAPCRTE Di STRICT
SET- AS| DE :
| (4) 99-9992907 | (5) 35-1212938 | (6) 35-1068009
| RUETH R LEY/ SUPERI OR JOI NT V| ATLAS EXCAVATI NG | NC. | DYER CONSTRUCTI ON COMPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0176 807-86915 22.000 EACH 25. 00000 550. 00| 27. 00000 594. 00| 26. 25000 577. 50
CONNECTOR KI T, FUSED | | I
0177 808-03179 10.000 EACH 234. 00000 2340. 00| 250. 00000 2500. 00| 245. 70000 2457. 00

PAVEMENT MESSAGE MARKI NGS, PREFORMED [ [ |
PLASTI C, WORD (QO\LY) | |

I
0178 808- 06723 22.000 EACH 162. 00000 3564. 00| 175. 00000 3850. 00| 170. 10000 3742. 20
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON  ARROW | | |
0179 808- 75051 1760.000 m | 4. 00000 7040. 00| 4. 30000 7568. 00| 4. 20000 7392. 00
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0180 808- 75052 381.000 m | 6. 00000 2286. 00| 6. 30000 2400. 30 6. 30000 2400. 30
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
150 mm | | |
0181 808- 75054 4960.000 m | 4. 00000 19840. 00| 4.30000 21328. 00| 4. 20000 20832. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm [ | |
0182 808- 75059 850.750 m | 4.00000 3403. 00| 4. 30000 3658. 23| 4. 20000 3573. 15
LI NE, PREFORMED PLASTI C, BROKEN, WA TE, | | |
100 mm | | |
0183 808- 75326 1402.000 m | 11. 25000 15772. 50| 12. 00000 16824. 00| 11. 80000 16543. 60
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
300 mm | | |
0184 808- 75998 306.000 EACH| 28. 75000 8797. 50 32. 00000 9792. 00| 30. 20000 9241. 20
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0185 808- 99077 122.000 m | 22. 50000 2745. 00| 24. 00000 2928. 00 23. 65000 2885. 30
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
600 mm | | |
0186 402- 05475 3750.000 My | 31. 13000 116737. 50| 28. 00000 105000. 00| 27. 50000 103125. 00
HVA | NTERVEDI ATE C19.0 mm MAI NLI NE | | |
0187 402- 05468 3450.000 My | 28. 85000 99532. 50 31. 00000 106950. 00| 30. 40000 104880. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0188 402- 05473 1050. 000 My | 31. 14000 32697. 00| 33. 00000 34650. 00| 32. 50000 34125. 00
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0189 402- 05477 575.000 My | 39. 40000 22655. 00| 33. 00000 18975. 00| 42.00000 24150. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
SECTI ON TOTALS | $ 4,950, 453. 94 $ 5,162, 192. 58| $ 5,382, 969.80
------------------------------------------ o m mm o e e e e e e e e e e e e e e e e e e e e e e m e e e e e e m e e e memeeoeoooo

CONTRACT TOTALS | $ 4,950, 453. 94| $ 5,162, 192. 58| $ 5,382,969.80
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT ID : R -24208-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 10/14/00 COWLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : STP-213-4(001)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR | NC. $ 5,347, 900. 90 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,905, 474.25 110. 4260%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 6,066, 000. 00 113. 4276%
4 61-1324053 OH O VALLEY ASPHALT, LLC $ 6,515,988.77 121. 8419%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG| M LESTONE CONTRACTCRS, L.P. | GCHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
SECTI ON 0001  ROAD REHABI LI TATI ON( 3R/ 4R STANDARD)

| |
0001 105-01925 24.000 MOS | 1000. 00000 24000. 00| 1500. 00000 36000. 00| 1200. 00000 28800. 00

FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  11000. 00000 11000. 00|  20000. 00000 20000. 00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  150000. 00000 150000. 00]  260000. 00000 260000. 00| 302875. 84000 302875. 84
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 202- 01901 1.000 EACH 6000. 00000 6000. 00| 3000. 00000 3000. 00| 7200. 00000 7200. 00
TEMPORARY CROSSOVER, REMOVE | | |
0005 202- 02240 7374.460 n2 | 10. 00000 73744. 60| 6. 25000 46090. 38| 4.00000 29497. 84
PAVEMENT, REMOVE | | [
0006 202- 02241 10981.000 m | 0. 10000 1098. 10| 0. 61000 6698. 41| 0. 01000 109. 81
GUARDRAI L, REMOVE | |
0007 202- 02271 27.000 EACH 250. 00000 6750. 00| 240. 00000 6480. 00| 200. 00000 5400. 00
HEADWALL, REMOVE | | [
0008 202- 02272 2622.000 m | 20. 00000 52440. 00| 10. 00000 26220. 00| 10. 00000 26220. 00
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02273 300.600 n2 | 18. 50000 5561. 10]| 23. 50000 7064. 10| 17. 00000 5110. 20
CENTER CURB, CONCRETE, REMOVE | | |
0010 202- 02278 189.000 m | 12. 00000 2268. 00| 16. 50000 3118. 50| 7.00000 1323. 00
CURB, CONCRETE, REMOVE | | |
0011 202- 60820 1146.100 n2 | 4. 00000 4584. 40| 4.72000 5409. 59| 3. 50000 4011. 35
SURFACE M LLING ASPHALT | | [
0012 202- 74075 3.000 EACH 1100. 00000 3300. 00| 1100. 00000 3300. 00| 1960. 00000 5880. 00
OVERHEAD S| GN STRUCTURE, MONOTUBE, | | |
REMOVE | | |
0013 202- 91385 3.000 EACH 400. 00000 1200. 00| 260. 00000 780. 00| 500. 00000 1500. 00
I

I NLET, REMOVE , E7 [ [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG M LESTONE CONTRACTCRS, L.P. | GCHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0014 202-94749 970.000 m | 11. 00000 10670. 00| 7. 25000 7032. 50| 5. 50000 5335. 00
CURB, ASPHALT, REMOVE | | [

0015 202-99187 500.000 m | 4. 00000 2000. 00| 4.10000 2050. 00| 3.92000 1960. 00
FENCE, FARM FI ELD, REMOVE | | |

0016 202- 99626 10. 000 EACH 175. 00000 1750. 00| 170. 00000 1700. 00| 160. 00000 1600. 00
FOUNDATI ON FOR S| GNI NG, REMOVE | | |

0017 203- 02000 350.000 n8 | 20. 00000 7000. 00| 17. 00000 5950. 00| 17. 00000 5950. 00
EXCAVATI ON, COMMON | | [

0018 203- 02045 1085.600 n8 | 3.00000 3256. 80| 10. 00000 10856. 00| 15. 00000 16284. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0019 203- 02070 5977.320 n8 | 10. 00000 59773. 20| 18. 00000 107591. 76 12. 00000 71727. 84
BORROW | |

0020 303- 01687 275.000 My | 50. 00000 13750. 00| 35. 75000 9831. 25| 48. 00000 13200. 00
FI LLER AGGREGATE, 73 | | [

0021 303- 03330 2474.300 n8 | 25. 50000 63094. 65| 33. 00000 81651. 90| 28. 00000 69280. 40
AGGREGATE, 9 | |

0022 303- 52308 4710.200 My | 13. 25000 62410. 15| 14. 40000 67826. 88| 16. 00000 75363. 20
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [

0023 303- 52309 4720.000 My | 14. 50000 68440. 00| 14. 25000 67260. 00| 16. 00000 75520. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | [

0024 305- 05204 2480.000 My | 60. 00000 148800. 00| 61. 00000 151280. 00| 60. 00000 148800. 00
HVA FOR PATCH NG , SHOULDER | |

0025 305- 97019 95000.000 n2 | 1. 50000 142500. 00| 1. 70000 161500. 00| 1. 55000 147250. 00
RUBBLI ZED PAVENVENT | | [

0026 401- 05437 25307.100 My | 24. 50000 620023. 95| 28. 15000 712394. 87| 32. 50000 822480. 75
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | [

0027 401- 05454 17932.000 My | 26. 50000 475198. 00| 30. 85000 553202. 20| 33. 00000 591756. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |

0028 401- 05456 8152.000 My | 34. 25000 279206. 00| 36. 40000 296732. 80 43. 00000 350536. 00
QC/ QA HVA SURFACE 9.5 nm MAINLI NE | | |

0029 401- 05459 26823.000 My | 26. 00000 697398. 00| 28. 25000 757749. 75| 32. 50000 871747. 50
QC/ QA HVA BASE 25.0 nm SHOULDER | | [

0030 401- 05464 7315.000 My | 30. 75000 224936. 25| 33. 40000 244321. 00 37. 00000 270655. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |

0031 401- 05467 28910.000 m | 0. 50000 14455. 00| 0. 60000 17346. 00| 0. 44000 12720. 40
M LLED HVA CORRUGATI ONS | | [

0032 402- 05481 1510.000 My | 38. 25000 57757. 50| 37. 05000 55945. 50 36. 00000 54360. 00
HVA BASE 25.0 mm SHOULDER | | |

0033 402- 05488 2529.000 My | 34. 00000 85986. 00| 35. 80000 90538. 20| 36. 00000 91044. 00
HVA | NTERVEDI ATE C19.0 nm SHOULDER | |

0034 404- 05514 2503.200 n2 | 4. 00000 10012. 80| 3. 75000 9387. 00| 2.00000 5006. 40

I I

SEAL COAT, 5
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG M LESTONE CONTRACTCRS, L.P. | GCHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0035 406- 05520 89.000 My | 175. 00000 15575. 00| 165. 00000 14685. 00| 130. 00000 11570. 00
ASPHALT FOR TACK COAT | | |

0036 501- 02400 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
PROFI LOGRAPH | | [

0037 501- 05182 7242.700 2 | 58. 00000 420076. 60| 41. 50000 300572. 05 47. 00000 340406. 90
CEMENT CONCRETE PAVEMENT, PLAIN, 300 mm | | |

0038 501- 05240 2246.500 m | 20. 00000 44930. 00| 25. 80000 57959. 70| 25. 00000 56162. 50
CONTRACTI ON JOI NT, D1 | | |

0039 601-01115 40.600 m | 65. 00000 2639. 00| 63. 75000 2588. 25| 60. 75000 2466. 45
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |

0040 601- 02103 105.000 m | 40. 00000 4200. 00| 39. 00000 4095. 00| 37. 05000 3890. 25
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | |
SPACI NG | | |

0041 601- 03467 2.000 EACH 75. 00000 150. 00| 73. 50000 147. 00| 70. 00000 140. 00
ALUM NUM TO STEEL SPLI CE CONNECTOR, | | |
TYPE A S | | [

0042 601- 04754 1.000 EACH  23350. 00000 23350.00|  24000. 00000 24000. 00|  22000. 00000 22000. 00
ENERGY ABSORBI NG TERM NAL | | [

0043 601- 94689 26.000 EACH| 3200. 00000 83200. 00| 6500. 00000 169000. 00| 3000. 00000 78000. 00
GUARDRAI L END TREATMENT, OS | | |

0044 601- 94690 29.000 EACH 3200. 00000 92800. 00| 3150. 00000 91350. 00| 3000. 00000 87000. 00
GUARDRAI L END TREATMENT, MBS | | |

0045 601- 99105 5703.000 m | 29. 50000 168238. 50| 29. 10000 165957. 30| 27. 73000 158144. 19
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0046 601- 99108 4393.000 m | 45. 25000 198783. 25| 44. 75000 196586. 75| 42. 60000 187141. 80
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ |
m SPACI NG | | |

0047 603- 06040 500.000 m | 11. 75000 5875. 00| 11. 50000 5750. 00| 11. 00000 5500. 00
FENCE, FARM FIELD, 1190 nm | | |

0048 604- 06069 254.000 n2 | 90. 00000 22860. 00| 80. 00000 20320. 00| 120. 00000 30480. 00
CURB RAMP, CONCRETE TYPE G | | [

0049 604- 06069 2.000 n2 | 400. 00000 800. 00| 285. 00000 570. 00| 165. 00000 330. 00
CURB RAMP, CONCRETE TYPE L | |

0050 605- 05523 970.000 m | 22. 00000 21340. 00| 13. 75000 13337. 50) 15. 00000 14550. 00
CURB, HMA | | |

0051 605- 06245 300.600 n2 | 140. 00000 42084. 00| 62. 25000 18712. 35] 80. 00000 24048. 00
CENTER CURB, B, CONCRETE | |

0052 610- 05527 2702.000 My | 37. 00000 99974. 00| 61. 95000 167388. 90| 46. 00000 124292. 00
HVA FOR APPROACHES | | |

0053 611- 06497 7.000 EACH 165. 00000 1155. 00| 160. 00000 1120. 00| 155. 00000 1085. 00

|

MAI LBOX ASSEMBLY, S| NGLE | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG M LESTONE CONTRACTCRS, L.P. | GCHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Pl PE EXTENSI ON, ZC CSPA, 2.77 nm 0.83 |
e I I

------------------------------------------ B T s s e T S

0054 611- 06498 2.000 EACH 200. 00000 400. 00| 190. 00000 380. 00| 180. 00000 360. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0055 611-52817 1.000 EACH 9500. 00000 9500. 00| 20275. 00000 20275. 00| 13000. 00000 13000. 00
TEMPORARY CROSSOVER, B | | |

0056 615- 06525 7.000 EACH 400. 00000 2800. 00| 380. 00000 2660. 00| 330. 00000 2310. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |

0057 616- 02320 50.000 n2 | 11. 00000 550. 00| 4. 35000 217.50| 2. 40000 120. 00
GEOTEXTI LES [ | |

0058 616- 03472 100.000 My | 21. 50000 2150. 00| 23. 25000 2325. 00| 23. 00000 2300. 00
Rl PRAP, REVETMENT 450 nm | | |

0059 621-01004 4.000 EACH 350. 00000 1400. 00| 650. 00000 2600. 00| 620. 00000 2480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | [ |
SEEDI NG | | |

0060 621- 06559 7462.000 n2 | 0. 50000 3731. 00| 0. 37000 2760. 94| 0. 35000 2611. 70
MULCHED SEEDI NG R | |

0061 621- 06574 938.000 n2 | 4. 00000 3752. 00| 3. 60000 3376. 80| 3. 45000 3236. 10
SODDI NG | | |

0062 715- 05043 2.000 EACH 3200. 00000 6400. 00| 4600. 00000 9200. 00| 3000. 00000 6000. 00
SAFETY METAL END SECTION, 6:1, 1.08 n2 | | |

0063 715- 05044 2.000 EACH 2050. 00000 4100. 00| 3700. 00000 7400. 00| 1700. 00000 3400. 00
SAFETY METAL END SECTION, 6:1, 0.60 n2 | | |

0064 715- 05048 15649.000 m | 5. 25000 82157. 25| 7. 65000 119714. 85| 7.50000 117367. 50
Pl PE, TYPE 4, Cl RCULAR 150 mm | | |

0065 715- 05053 1570.000 m | 10. 50000 16485. 00| 24. 25000 38072. 50| 22. 75000 35717.50
Pl PE, UNDERDRAI N QUTLET, 150 mm | | |

0066 715- 06173 1.000 EACH 6000. 00000 6000. 00| 7200. 00000 7200. 00| 5000. 00000 5000. 00
SAFETY METAL END SECTION, 6:1, 1500 nm | | |

0069 715- 06177 2.000 EACH 2900. 00000 5800. 00| 4300. 00000 8600. 00| 2000. 00000 4000. 00
SAFETY METAL END SECTION, 6:1, 0.83 n2 | | |

0070 715-06178 40.600 m | 160. 00000 6496. 00| 115. 00000 4669. 00| 105. 00000 4263. 00
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 300 mm | |

0071 715-06181 17.000 m | 175. 00000 2975. 00| 160. 00000 2720. 00| 160. 00000 2720. 00
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 600 mm | [

0072 715-06182 3.700 m | 325. 00000 1202. 50| 195. 00000 721. 50| 270. 00000 999. 00
Pl PE EXTENSI ON, ZC CSP, 2.77 nm 750 mm | |

0073 715-06183 7.300 m | 275. 00000 2007. 50| 215. 00000 1569. 50| 290. 00000 2117.00
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 900 mm | |

0074 715-06184 18.100 m | 375. 00000 6787. 50| 265. 00000 4796. 50| 310. 00000 5611. 00
Pl PE EXTENSI ON, ZC CSP, 2.77 nm 1200 nmj | |

0075 715-06186 10.300 m | 275. 00000 2832. 50| 380. 00000 3914. 00| 240. 00000 2472.00

|
|
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ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE
| (1) 35-1357381 [ (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0076 715- 06187 9.800 m | 300. 00000 2940. 00| 405. 00000 3969. 00| 310. 00000 3038. 00
Pl PE EXTENSI ON, ZC CSPA, 2.77 mm 1.08 | | |
e I I |

0078 720- 44000 14.000 EACH 375. 00000 5250. 00| 380. 00000 5320. 00| 240. 00000 3360. 00
CASTING ADJUST TO GRADE | |

0079 720- 45005 3.000 EACH 1100. 00000 3300. 00| 1080. 00000 3240. 00| 1900. 00000 5700. 00
I NLET, A2 | | |

0080 730- 02398 1.000 EACH 2000. 00000 2000. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
SAFETY METAL END SECTION, 6:1, 900 mm | |

0081 730- 02407 2.000 EACH 2400. 00000 4800. 00| 2300. 00000 4600. 00| 2300. 00000 4600. 00
SAFETY METAL END SECTION, 4:1, 1200 mm | | |

0082 730- 03321 21.000 EACH 350. 00000 7350. 00| 375. 00000 7875. 00| 500. 00000 10500. 00
SAFETY METAL END SECTION, 6:1, 300 nm | | |

0083 730- 03476 3.000 EACH 550. 00000 1650. 00| 575. 00000 1725. 00| 800. 00000 2400. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | |

0084 730- 04618 1.000 EACH 1100. 00000 1100. 00| 1025. 00000 1025. 00| 1100. 00000 1100. 00
SAFETY METAL END SECTION, 6:1, 750 nm | | |

0085 730- 26730 1.000 EACH 3500. 00000 3500. 00| 4750. 00000 4750. 00| 5500. 00000 5500. 00
GRATED BOX END SECTION, |1, 4:1, 600 nm | | |

0087 801- 06049 4117.000 m | 1. 10000 4528. 70| 1. 10000 4528. 70| 1. 10000 4528. 70
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |

0088 801- 06606 95.000 EACH 225. 00000 21375. 00| 220. 00000 20900. 00| 210. 00000 19950. 00
BARRI CADE, |11B | |

0089 801- 06640 41.000 EACH 200. 00000 8200. 00| 200. 00000 8200. 00| 190. 00000 7790. 00
CONSTRUCTI ON SIGN, A | |

0090 801- 06643 32000.000 m | 3. 00000 96000. 00| 3. 30000 105600. 00| 3. 80000 121600. 00
TEMPCRARY PAVEMENT MARKING |, YELLOW | | |
100 mm | | [

0091 801- 06710 400.000 DAY | 25. 00000 10000. 00| 17. 00000 6800. 00| 24. 00000 9600. 00
FLASHI NG ARROW SI GN

0092 801- 06775 LUMP|  122500. 00000 122500.00]  115000. 00000 115000.00]  56000. 00000 56000. 00
MAI NTAI NI NG TRAFFI C | | |

0093 801- 09133 2.000 EACH  16000. 00000 32000.00|  15750. 00000 31500. 00|  15000. 00000 30000. 00
CHANGEABLE MESSAGE SI GN | | |

0094 804- 06770 157.000 EACH 17. 00000 2669. 00| 16. 80000 2637. 60| 16. 00000 2512. 00
DEL| NEATOR POST | | |

0095 804- 06771 206.000 EACH 22. 00000 4532. 00| 21. 50000 4429. 00| 20. 50000 4223.00
DELI NEATOR POST, FLEXI BLE | | |

0096 805- 01828 12.000 EACH 250. 00000 3000. 00| 225. 00000 2700. 00| 216. 00000 2592. 00

|

TRAFFI C SI GNAL HEAD, REALI GN [ |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 250 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG M LESTONE CONTRACTCRS, L.P. | GCHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m e mm e e e e e m e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaeoooos

0097 805-01836 10.000 m | 3. 00000 30. 00| 3. 00000 30. 00| 2.80000 28. 00
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
IN I I I

0098 805- 02503 96.000 m | 2.00000 192. 00| 1. 55000 148. 80| 1. 48000 142.08
CABLE, ROADWAY LOOP, 1C 14GA. | |

0099 805- 05905 1.000 EACH 15000. 00000 15000. 00| 14600. 00000 14600. 00 13960. 00000 13960. 00
ATR STATION- 4 LANE | |

0100 805- 78795 24.000 m | 30. 00000 720. 00| 27.20000 652. 80 25. 90000 621. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | |

0101 808-01226 648. 000 EACH 10. 00000 6480. 00| 7.50000 4860. 00 7.50000 4860. 00

SNOWPLOMBLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL |
0102 808-01296 4.000 EACH 150. 00000 600. 00

LI NE, THERMOPLASTI C, BROKEN, YELLOW
100mMm

I

I

I

I

I

I

| |
| 150. 00000 600. 00| 140. 00000 560. 00

PAVEMENT MESSAGE MARKI NGS, | |

THERVOPLASTI C, WORDS ( STOP AHEAD) | |
0103 808- 03178 17.000 EACH 200. 00000 3400. 00| 185. 00000 3145. 00| 175. 00000 2975. 00

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |

PLASTI C, LANE ARRO\S | | |
0104 808- 06701 3257.000 m | 1. 00000 3257. 00| 0. 90000 2931. 30| 0. 85000 2768. 45

LI NE, THERMOPLASTI C, BROKEN, I TE, | | |

100Mm | | |
0105 808- 06703 16274.000 m | 1. 00000 16274. 00| 0. 90000 14646. 60| 0. 85000 13832. 90

LI NE, THERMOPLASTIC, SOLID, WA TE, 100rmj | |
0106 808- 75051 981.000 m | 4. 50000 4414. 50| 4. 30000 4218. 30| 4.10000 4022. 10

LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |

100 mm | |
0107 808- 75054 820.000 m | 4.50000 3690. 00| 4. 30000 3526. 00| 4.10000 3362. 00

LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |

100 mm [ | |
0108 808- 75059 205.000 m | 4. 50000 922. 50| 4. 30000 881. 50| 4.10000 840. 50

LI NE, PREFORMED PLASTI C, BROKEN, WA TE, | | |

100 mm | | |
0109 808- 75067 187.300 m | 30. 00000 5619. 00| 28. 25000 5291. 23| 27. 30000 5113. 29

TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |

STOP LINE, 600 mm | |
0110 808- 75069 269.200 m | 6. 50000 1749. 80| 6. 30000 1695. 96| 6. 00000 1615. 20

TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |

CROSSWALK, LINE, 150 nm | |
0111 808- 75240 182.000 m 1. 00000 182. 00| 0. 90000 163. 80| 0. 85000 154. 70

I I

I I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 250 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTOR, | NG M LESTONE CONTRACTCRS, L.P. | GCHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ L TN N .
0112 808- 75245 14594.000 m | 1. 00000 14594. 00| 0. 90000 13134. 60| 0. 85000 12404. 90

LI NE, THERMOPLASTIC, SOLID, YELLOW | | |

100nm | | |
0113 808- 75297 187.300 m | 11. 00000 2060. 30| 10. 25000 1919. 83| 9. 85000 1844. 91

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600mm | | |
0114 808- 75320 41.000 EACH 60. 00000 2460. 00| 55. 00000 2255. 00

| 53. 00000 2173. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0115 808- 75325 1.000 EACH 70. 00000 70. 00| 68. 00000 68. 00| 65. 00000 65. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0116 808- 75994 648.000 EACH 6. 00000 3888. 00| 5. 75000 3726. 00| 5. 50000 3564. 00
PRI SMATI C REFLECTCR | | [
0117 808- 75996 476.000 EACH| 6. 00000 2856. 00| 5. 25000 2499. 00| 6. 00000 2856. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER, | | [
REMOVE | | |
0118 808- 97323 1051.000 m | 16. 00000 16816. 00| 15. 25000 16027. 75| 14. 75000 15502. 25
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, | | |
200 nm [ | [
0119 305- 05204 25.000 My | 350. 00000 8750. 00| 160. 00000 4000. 00 400. 00000 10000. 00
HVA FOR PATCH NG , MODI FI ED | | |
0120 718- 04880 157.000 EACH 250. 00000 39250. 00| 525. 00000 82425. 00| 500. 00000 78500. 00
OUTLET PROTECTCR A , CAST-1 N PLACE | | [
CONCRETE | | [
0121 801- 01153 1600.000 m | 0. 50000 800. 00| 0. 52000 832. 00| 0. 49000 784. 00
TEMPORARY PAVEMENT MARKI NG PAI NT, | | |
SOLID, WH TE, 100 nm | | [
0122 801-01154 8000.000 m | 0. 50000 4000. 00| 0. 52000 4160. 00| 0. 49000 3920. 00
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, YELLOW 100 nm | | |
0123 801- 01155 2000.000 m | 0. 60000 1200. 00| 0. 60000 1200. 00| 0. 56000 1120. 00
TEMPORARY PAVEMENT MARKI NG PAI NT, | | |
BROKEN, WHI TE, 100 nm | | |
0124 801- 04308 15.000 EACH 600. 00000 9000. 00| 500. 00000 7500. 00| 480. 00000 7200. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0125 801- 06644 8000.000 m | 3. 50000 28000. 00| 3.30000 26400. 00 3. 80000 30400. 00
TEMPCRARY PAVEMENT MARKING |, WHITE, | | |
100 mm | | |
0126 801- 06645 10. 000 EACH 65. 00000 650. 00| 62. 50000 625. 00| 60. 00000 600. 00
I |

CONSTRUCTION SIGN, B



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 250 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT 1D : R -24208- A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-2040801

| O MARA, DAVE CONTRACTCOR, | NC| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTRUCTI

LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0127 801- 06645 4.000 EACH 75. 00000 300. 00| 72. 50000 290. 00| 70. 00000 280. 00
CONSTRUCTION SIGN, B, STOP SI GN | |
0128 801- 06645 24.000 EACH 65. 00000 1560. 00| 62. 50000 1500. 00| 60. 00000 1440. 00
CONSTRUCTI ON SIGN, B | | |
0129 808- 06716 1000.000 m | 1. 50000 1500. 00| 1. 40000 1400. 00| 2. 00000 2000. 00
LI NE, REMOVE | | [
SECTI ON TOTALS [ $ 5,347, 900. 90| $ 5,905, 474. 25| $ 6,066, 000. 00
------------------------------------------ e m mm o m e m e o e et e oo e e o e e e e e e et e e e e e e e e e e e e e e e memeeeaoon

CONTRACT TOTALS | $ 5, 347,900. 90| $ 5,905, 474. 25| $ 6,066, 000. 00




I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/28/99
PAGE : 250 -9

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT ID : R -24208-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 61-1324053 | |
| OH O VALLEY ASPHALT, LLC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  ROAD REHABI LI TATI ON( 3R/ 4R STANDARD)
I I
0001 105- 01925 24.000 MS | 1500. 00000 36000. 00 |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  24000. 00000 24000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | [
0003 110- 01001 LUMP|  70000. 00000 70000. 00 |
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0004 202- 01901 1.000 EACH 3775. 00000 3775. 00| |
TEMPORARY CROSSOVER, REMOVE | | |
0005 202- 02240 7374.460 2 | 11. 50000 84806. 29| |
PAVEMENT, REMOVE | | |
0006 202- 02241 10981.000 m | 0. 01000 109. 81| |
GUARDRAI L, REMOVE | | |
0007 202- 02271 27.000 EACH 350. 00000 9450. 00| |
HEADWALL, REMOVE | | [
0008 202- 02272 2622.000 m | 17. 65000 46278. 30| |
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02273 300.600 n2 | 20. 40000 6132. 24| |
CENTER CURB, CONCRETE, REMOVE | [ |
0010 202- 02278 189.000 m | 20. 90000 3950. 10| |
CURB, CONCRETE, REMOVE | | |
0011 202- 60820 1146.100 n2 | 12. 00000 13753. 20| |
SURFACE M LLING ASPHALT | | [
0012 202- 74075 3.000 EACH 1000. 00000 3000. 00| |
OVERHEAD S| GN STRUCTURE, MONOTUBE, | [ |
REMOVE | | |
0013 202- 91385 3.000 EACH 765. 00000 2295. 00| |
INLET, REMOVE , E7 | | |
0014 202- 94749 970.000 m | 6. 15000 5965. 50| |
CURB, ASPHALT, REMOVE | | [
0015 202-99187 500.000 m | 3. 15000 1575. 00| |
FENCE, FARM FI ELD, REMOVE | | |
0016 202- 99626 10. 000 EACH 540. 00000 5400. 00| |
FOUNDATI ON FCR S| GNI NG, REMOVE | | |
0017 203- 02000 350.000 n8 | 21. 50000 7525. 00| |
EXCAVATI ON,  COVMON | | |
0018 203- 02045 1085.600 n8 | 21. 50000 23340. 40| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0019 203- 02070 5977.320 n8 | 22. 50000 134489. 70| |
I I

BORROW



ENG NEER S ESTI MATE: $ 6, 311, 790. 62
CALL ORDER : 250
LETTI NG DATE : 05/18/99 10:00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99

PAGE : 250 -10

TABULATI ON CF BI DS

CONTRACT I D :

DI STRI CT

R -24208-A

ROUTE : 421
COUNTI ES : JEFFERSON

SEYMOUR DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 61-1324053
| OH O VALLEY ASPHALT, LLC

| TEM DESCR! PTI ON QUANTI TY
0020 303- 01687 275.000 My |
FI LLER AGGREGATE, 73 |
0021 303- 03330 2474.300 n8 |
AGGREGATE, 9 |
0022 303- 52308 4710.200 My |
COMPACTED AGGREGATE FOR BASE, 0, 53 |
0023 303- 52309 4720.000 My |
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |
0024 305- 05204 2480.000 My |
HVA FCR PATCH NG , SHOULDER |
0025 305- 97019 95000.000 n2 |
RUBBLI ZED PAVENENT |
0026 401- 05437 25307.100 My |
QC/ QA HVA BASE 25.0 mm MAI NLI NE |
0027 401- 05454 17932.000 My |
Q QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE|
0028 401- 05456 8152.000 My |
QY QA HVA SURFACE 9.5 mm MAI NLI NE |
0029 401- 05459 26823.000 My |
QC/ QA HVA BASE 25.0 mm SHOULDER |
0030 401- 05464 7315.000 My |
QC/ QA HVA SURFACE 9.5 mm SHOULDER |
0031 401- 05467 28910.000 m |
M LLED HVA CORRUGATI ONS |
0032 402- 05481 1510.000 My |
HVA BASE 25.0 mm SHOULDER |
0033 402- 05488 2529. 000 |
HVA | NTERVEDI ATE C19.0 mm SHOULDER |
0034 404- 05514 2503.200 2 |
SEAL COAT, 5 |
0035 406- 05520 89.000 My |
ASPHALT FOR TACK COAT |
0036 501- 02400 LUVP|
PROFI LOGRAPH |
0037 501- 05182 7242.700 n2 |

CEMENT CONCRETE PAVEMENT, PLAIN, 300 mm |

0038 501-05240 2246.500 m

CONTRACTI ON JO NT, D1

0039 601-01115 40.600 m

GUARDRAI L, W BEAM 0.476 m SPACI NG

0040 601-02103 105.000 m

GUARDRAI L, SHOP CURVED, W BEAM 1.905
SPACI NG

|
I
I
I
I
m |

UNIT PRI CE

17.

35.

1

29.

29.

36.

29.

32.

0.

29.

34.

4

200.

8000.

50.

28.

165.

100.

. 90000

60000

70000

20000

70000

80000

85000

90000
00000

. 00000

00000

00000

75000

60000

00000
00000

AMOUNT]

180500.
749090.
532580.
295102.
796643.
239932.
24573.
45149.
85986.
10012.
17800.
8000.
367567.
64249.
6699.

10500.

UN'T PRI CE AMOUNT| UNIT PRICE AMOUNT



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 250 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT ID : R -24208-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 61-1324053 | |
| OH O VALLEY ASPHALT, LLC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

------------------------------------------ B T s s e T S
0041 601- 03467 2.000 EACH 210. 00000 420. 00| |
ALUM NUM TO STEEL SPLI CE CONNECTCR, | | |
TYPE A S | | |
0042 601- 04754 1. 000 EACH| 25000. 00000 25000. 00| |
ENERGY ABSCRBI NG TERM NAL | | |
0043 601- 94689 26.000 EACH 5000. 00000 130000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0044 601- 94690 29.000 EACH 5000. 00000 145000. 00| |
GUARDRAI L END TREATMENT, MS | | |
0045 601- 99105 5703.000 m | 80. 00000 456240. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0046 601- 99108 4393.000 m | 112. 00000 492016. 00| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0047 603- 06040 500.000 m | 21. 00000 10500. 00| |
FENCE, FARM FI ELD, 1190 nm | | |
0048 604- 06069 254.000 n2 | 78. 00000 19812. 00| |
CURB RAMP, CONCRETE TYPE G | | |
0049 604- 06069 2.000 n2 | 78. 00000 156. 00| |
CURB RAMP, CONCRETE TYPE L | | |
0050 605- 05523 970.000 m | 14. 00000 13580. 00| |
CURB, HWA | [ |
0051 605- 06245 300.600 n2 | 82. 00000 24649. 20| |
CENTER CURB, B, CONCRETE | | |
0052 610- 05527 2702.000 My | 42.00000 113484. 00| |
HVA FOR APPROACHES | | |
0053 611- 06497 7.000 EACH| 140. 00000 980. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0054 611- 06498 2.000 EACH 180. 00000 360. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0055 611-52817 1. 000 EACH| 33000. 00000 33000. 00| |
TEMPORARY CROSSOVER, B | | |
0056 615- 06525 7.000 EACH 410. 00000 2870. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0057 616- 02320 50.000 n2 | 4. 10000 205. 00| |
GEOTEXTI LES | | |
0058 616- 03472 100.000 My | 34. 00000 3400. 00| |
Rl PRAP, REVETMENT 450 mm | | |
0059 621- 01004 4.000 EACH 1000. 00000 4000. 00| |
I I
I I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE : 05/28/99
PAGE : 250 -12

ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT ID : R -24208-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 61-1324053 | |
| OH O VALLEY ASPHALT, LLC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0060 621- 06559 7462.000 n2 | 1. 60000 11939. 20| |
MULCHED SEEDI NG, R | | [
0061 621-06574 938.000 n2 | 4. 20000 3939. 60| |
SCDDI NG | [ [
0062 715-05043 2.000 EACH 2800. 00000 5600. 00| |
SAFETY METAL END SECTION, 6:1, 1.08 n2 | | |
0063 715- 05044 2.000 EACH 1850. 00000 3700. 00| |
SAFETY METAL END SECTION, 6:1, 0.60 n2 | | |
0064 715- 05048 15649.000 m | 9. 70000 151795. 30| |
PIPE, TYPE 4, G RCULAR 150 mm | | |
0065 715- 05053 1570.000 m | 17. 50000 27475. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | [
0066 715-06173 1.000 EACH 5700. 00000 5700. 00| |
SAFETY METAL END SECTION, 6:1, 1500 nm | | |
0069 715-06177 2.000 EACH 2500. 00000 5000. 00| |
SAFETY METAL END SECTION, 6:1, 0.83 n2 | | |
0070 715-06178 40.600 m | 125. 00000 5075. 00| |
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 300 nm | | |
0071 715-06181 17.000 m | 150. 00000 2550. 00| |
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 600 nm | | |
0072 715-06182 3.700 m | 270. 00000 999. 00| |
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 750 nm | | |
0073 715-06183 7.300 m | 195. 00000 1423. 50| |
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 900 nm | | |
0074 715-06184 18.100 m | 200. 00000 3620. 00| |
Pl PE EXTENSI ON, ZC CSP, 2.77 mm 1200 mmi [ |
0075 715-06186 10.300 m | 210. 00000 2163. 00| |
Pl PE EXTENSI ON, ZC CSPA, 2.77 mm 0.83 | | |
2 | | |
0076 715-06187 9.800 m | 230. 00000 2254. 00| |
Pl PE EXTENSI ON, ZC CSPA, 2.77 mm 1.08 | | |
2 I I |
0078 720- 44000 14.000 EACH 420. 00000 5880. 00| |
CASTING ADJUST TO GRADE | [ |
0079 720- 45005 3.000 EACH 1350. 00000 4050. 00| |
I NLET, A2 | [ [
0080 730- 02398 1.000 EACH 1800. 00000 1800. 00| |
SAFETY METAL END SECTION, 6:1, 900 nm | [ |
0081 730- 02407 2.000 EACH 2300. 00000 4600. 00| |
SAFETY METAL END SECTION, 4:1, 1200 nm | | |
0082 730- 03321 21.000 EACH 470. 00000 9870. 00| |
|

SAFETY METAL END SECTION, 6:1, 300 nm | |



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 250 -13
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 6, 311, 790. 62 ROUTE : 421
CALL ORDER : 250 CONTRACT ID : R -24208-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 61-1324053 | |
| OH O VALLEY ASPHALT, LLC | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0083 730- 03476 3.000 EACH 700. 00000 2100. 00 |
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0084 730- 04618 1.000 EACH 1260. 00000 1260. 00| |
SAFETY METAL END SECTION, 6:1, 750 nm | [ |
0085 730- 26730 1.000 EACH 3900. 00000 3900. 00| |
GRATED BOX END SECTION, |1, 4:1, 600 nm | | |
0087 801- 06049 4117.000 m | 1. 10000 4528. 70| |
TEMPORARY PAVEMENT MARKING, |1, YELLOW | | |
100 mm | | |
0088 801- 06606 95.000 EACH 220. 00000 20900. 00| |
BARRI CADE, |11B | | |
0089 801- 06640 41.000 EACH 200. 00000 8200. 00| |
CONSTRUCTI ON SI GN, A | | |
0090 801- 06643 32000.000 m | 3. 45000 110400. 00| |
TEMPCRARY PAVEMENT MARKING |, YELLOW | [ |
100 mm | | [
0091 801-06710 400.000 DAY | 16. 80000 6720. 00| |
FLASH NG ARROW SI GN | | [
0092 801-06775 LUMP|  90000. 00000 90000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0093 801- 09133 2.000 EACH  15800. 00000 31600. 00| |
CHANGEABLE MESSAGE SI GN | | |
0094 804- 06770 157.000 EACH 14. 00000 2198. 00| |
DEL| NEATOR PCST | [ |
0095 804-06771 206.000 EACH| 17. 00000 3502. 00| |
DELI NEATOR POST, FLEXI BLE | [ |
0096 805- 01828 12.000 EACH 330. 00000 3960. 00| |
TRAFFI C S| GNAL HEAD, REALIGN | | [
0097 805- 01836 10.000 m | 5. 20000 52. 00| |
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | [
IN | | |
0098 805- 02503 96.000 m | 3. 15000 302. 40 |
CABLE, ROADVAY LOOP, 1C 14GA | | |
0099 805- 05905 1.000 EACH  17500. 00000 17500. 00| |
ATR STATI ON- 4 LANE | | |
0100 805- 78795 24.000 m | 48. 00000 1152. 00| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | [
0101 808- 01226 648. 000 EACH 10. 50000 6804. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ [ [
0102 808- 01296 4.000 EACH 150. 00000 600. 00| |
I I
I I

I
THERMOPLASTI C, WORDS ( STOP AHEAD) |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 6, 311, 790. 62

CALL ORDER : 250 CONTRACT ID : R -24208-A
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :

ROUTE : 421

DATE : 05/28/99
PAGE : 250 -14

COUNTI ES : JEFFERSON

| (4) 61-1324053 |
| OH O VALLEY ASPHALT, LLC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE

0103 808-03178 17.000 EACH 185. 00000 3145. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORMED [
PLASTI C, LANE ARRONS

I
0104 808-06701 3257.000 m | 0. 90000 2931. 30
LI NE, THERMOPLASTI C, BROKEN, VH TE, |
100mMm |
0105 808-06703 16274.000 m | 0. 90000 14646. 60
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mmij
0106 808- 75051 981.000 m | 4. 30000 4218. 30
LI NE, PREFORVED PLASTIC, SCOLID, WHTE, |
100 mm |
0107 808- 75054 820.000 m | 4.30000 3526. 00
LI NE, PREFORMED PLASTIC, SCLID, YELLOW |
100 nm |
0108 808- 75059 205.000 m | 4. 30000 881.50
LI NE, PREFCRMED PLASTIC, BROKEN, WH TE, |
100 mm |
0109 808- 75067 187.300 m | 28. 75000 5384. 88
|

I

[

|

I

I

|

I

I

:

I

I

I

|I

TRANSVERSE MARKI NGS, PREFCRVED PLASTI C, |
STOP LINE, 600 nm |
0110 808- 75069 269.200 m | 6. 30000 1695. 96|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | |
CROSSWALK, LINE, 150 nm |
I

|

I

I

I

I

I

|

I

I

I

I

I

II

I

I

I

|
0111 808- 75240 182.000 m | 0. 90000 163. 80
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mm |
0112 808- 75245 14594.000 m | 0. 90000 13134. 60
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm |
0113 808- 75297 187.300 m | 10. 40000 1947.92

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm |

0114 808- 75320 41.000 EACH 56. 00000 2296. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0115 808- 75325 1.000 EACH 70. 00000 70. 00
PAVENENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

0116 808- 75994 648. 000 EACH| 6. 25000 4050. 00

PRI SMATI C REFLECTOR [
0117 808- 75996 476. 000 EACH 5. 00000 2380. 00

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |



ENG NEER S ESTI MATE: $ 6, 311, 790. 62

CALL ORDER : 250

LETTI NG DATE : 05/18/99 10:00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -24208-A
: SEYMOUR DI STRI CT

DI STRI CT

ROUTE : 421

DATE : 05/28/99
PAGE : 250 -15

COUNTI ES : JEFFERSON

LINE NO/ I TEM CODE / ALT

| (4) 61-1324053
| OH O VALLEY ASPHALT, LLC

m |
I
I
"
EACH

| TEM DESCRI PTI ON QUANTI TY

0118 808-97323 1051. 000
LI NE, THERMCPLASTI C, FOR BUZZ STRI PS,
200 mMm

0119 305-05204 25. 000
HVA FOR PATCHI NG , MODI FI ED

0120 718-04880 157. 000
QUTLET PROTECTOR, A, CAST-IN PLACE
CONCRETE

0121 801-01153 1600. 000

TEMPORARY PAVEMENT NMARKI NG PAI NT,
SOLID, WH TE, 100 nm

0122 801-01154 8000. 000
TEMPORARY PAVEMENT MARKI NG PAI NT,
SOQLI D, YELLOW 100 mm

0123 801-01155 2000. 000
TEMPORARY PAVEMENT MARKI NG PAI NT,
BROKEN, WHI TE, 100 nm

0124 801-04308 15. 000
ROAD CLOSURE SI GN ASSEMBLY

0125 801-06644 8000. 000
TEMPORARY PAVEMENT MARKING |, WH TE
100 mMm

0126 801- 06645 10. 000
CONSTRUCTI ON SIGN, B

0127 801- 06645 4.000
CONSTRUCTION SIGN, B, STCP SIGN

0128 801- 06645 24.000
CONSTRUCTI ON SI GN, B

0129 808-06716 1000. 000
LI NE, REMOVE

SECTI ON TOTALS

m

m

UNIT PRI CE AVOUNT]
15. 50000 16290. 50|

|

100. 00000 2500. 00|
[

675. 00000 105975. 00|
I

0. 52000 832. 00|

|

0. 52000 4160. 00|

|

0. 59000 1180. 00|

|

500. 00000 7500. 00|
|

3..30000 26400. 00|

|

I

63. 00000 630. 00|

I

74. 00000 296. 00|

I

63. 00000 1512. 00|

I

1. 40000 1400. 00|

I

$ 6,515, 988. 77|

$ 6,515, 988.

UN'T PRI CE AMOUNT]|

UNI'T PR CE AMOUNT




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 652, 587. 99 RQUTE :
CALL CRDER : 270 CONTRACT ID : R -24287-A COUNTI ES : ORANGE
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 9959(007)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK  VENDCR NO / NAME BID LOWBI D
1 35 2035887 KUHN CONSTRUCTI ON GOVPANY, | NC. $ 665, 551.04 100. 0000%
2 35-1616373 OXLEY, SAM & COVPANY, |NC. $ 745 634.12 112. 0325%
| (1) 35-2035887 [(2) 35-1616373 |
| KUHN CONSTRUCTI ON COVPANY, || OXLEY, SAM & COMPANY, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVONT| UNIT PRI CE AVOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e
SECTION 0001  BIKE / PEDESTRI AN FACI LI TI ES
| | |
0001 105- 06790 6.000 MOS |  1300.00000 7800.00]  1362. 90000 8177. 40|
FIELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUMP|  9000. 00000 9000.00|  15579. 80000 15579. 80|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110-01001 LUMP|  33250. 00000 33250.00]  35500. 00000 35500. 00|
MDBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01000 LUMP|  74580. 00000 74580.00]  31900. 00000 31900. 00|
STRUCTURES AND CBSTRUCTI ONS, REMOVE | | |
0005 202- 02240 742.600 ne | 22.00000 16337. 20| 10. 22000 7589. 37|
PAVEVENT, REMOVE | | |
0006 203- 02801 220.000 n8 | 22. 00000 4840. 00| 117. 43000 25834. 60|
BACKFI LL FOR WATER MAI N | | |
0007 211- 02060 81.350 n8 | 22. 00000 1789. 70| 88. 96000 7236. 90|
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 303- 52308 832.000 My | 24. 00000 19968. 00| 45. 23000 37631. 36|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 305- 05204 400.000 My | 45. 00000 18000. 00| 137. 13000 54852. 00|
HVA FOR PATCH NG | | !
0010 603- 04099 3.000 EACH 460. 00000 1380. 00| 300. 00000 900. 00|
PI PE BOLLARD | | |
0011 604-01527 226.290 ne | 86. 00000 19460. 94| 111. 56000 25244. 91|
PAVERS, BRI CK | | |
0012 604- 04927 65.250 m | 350. 00000 22837. 50| 490. 53000 32007. 08|
CONCRETE WALL | | |
0013 604- 06069 101.100 n2 | 82. 00000 8290. 20| 48. 62000 4915. 48|
CURB RAMP, CONCRETE | | |
0014 604- 06070 1152.280 ng | 54. 00000 62223. 12| 44. 97000 51818. 03]
SI DEWALK, CONCRETE | | |
0015 604- 44251 16.530 n8 | 500. 00000 8265. 00| 500. 74000 8277. 23]
|

STEPS, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 270 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 652, 587. 99 ROUTE :
CALL ORDER : 270 CONTRACT ID : R -24287-A COUNTI ES : ORANGE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2035887 | (2) 35-1616373 |
| KUHN CONSTRUCTI ON COMPANY, || OXLEY, SAM & COMPANY, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0016 605- 06120 544.480 m | 50. 00000 27224. 00| 63. 01000 34307. 68|
CURB, CONCRETE | | [
0017 610- 05527 40.000 My | 115. 00000 4600. 00| 346. 50000 13860. 00|
HVA FOR APPROACHES | | |
0018 611-03671 5.000 EACH 1550. 00000 7750. 00| 1329. 40000 6647. 00|
TRASH RECEPTACLE , ORNAMENTAL | | |
0019 617- 03658 456.000 EACH| 72. 00000 32832. 00| 79. 90000 36434. 40|
BANNER | | |
0020 621- 06570 32.000 n8 | 35. 00000 1120. 00| 33. 00000 1056. 00|
TOP SO L | | |
0021 622- 05651 11.000 EACH 450. 00000 4950. 00| 1073. 73000 11811. 03|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm, 75 nm PYRUS CALLE | | |
0022 702- 03786 53.000 EACH 13. 00000 689. 00| 10. 00000 530. 00|
WEEP HOLES | |
0023 706- 91664 18.800 m | 215. 00000 4042. 00| 240. 35000 4518. 58
Pl PE RAI LI NG GUARDRAI L, 38 nm 1065 mm | | |
HT. I I
0024 706- 92237 77.000 m | 143. 00000 11011. 00 200. 75000 15457. 75|
HANDRAI L, STEEL PIPE, 38 nmm 900 nm HT. | | |
0025 711-03814 11.000 n2 | 1064. 00000 11704. 00| 520. 00000 5720. 00|
GRATES , TREE | | [
0026 712- 03812 6.000 EACH 1400. 00000 8400. 00| 1212. 75000 7276. 50|
BENCH , ORNAVENTAL | | |
0027 714-02401 33.570 m | 700. 00000 23499. 00| 553. 58000 18583. 68
RETAI NI NG WALL , CONCRETE | | [
0028 715- 05028 37.100 m | 200. 00000 7420. 00| 179. 10000 6644. 61
PIPE, TYPE 2, O RCULAR 300 mm | | |
0029 715- 05032 28.100 m | 220. 00000 6182. 00| 154. 14000 4331. 33|
PIPE, TYPE 2, O RCULAR 375 mm | | |
0030 715-05152 23.900 m | 230. 00000 5497. 00| 96. 66000 2310. 17
PIPE, TYPE 2, O RCULAR 450 mm | | |
0031 715-92037 20.000 m | 15. 00000 300. 00| 10. 00000 200. 00|
PI PE, PVC, 100 nm | | |
0032 715- 93912 152.700 m | 200. 00000 30540. 00| 122. 32000 18678. 26|
VWATER MAIN, 150 nm, PVC, DR18 | [ |
0033 720- 03080 21.000 EACH 960. 00000 20160. 00| 200. 00000 4200. 00|
METER, WATER SERVI CE, 19 mm METER | | [
ASSEMBLY | | |
0034 720- 45045 4.000 EACH 1900. 00000 7600. 00| 2183. 34000 8733. 36|
I

I NLET, J10



CONDUI T, PVC, 25 mm SCHEDULE 40, FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/28/99
PAGE : 270 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 652, 587. 99 ROUTE :
CALL ORDER : 270 CONTRACT ID: R -24287-A COUNTI ES : ORANGE
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2035887 | (2) 35-1616373 |
| KUHN CONSTRUCTI ON COMPANY, || OXLEY, SAM & COVPANY, INC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ o
0035 720- 45410 3.000 EACH| 3200. 00000 9600. 00| 4423. 51000 13270. 53|
MANHOLE, C4 | | |
0036 720- 96999 2.000 EACH 730. 00000 1460. 00| 2300. 00000 4600. 00|
FI RE HYDRANT ASSEMBLY | | |
0037 732-02744 2.000 EACH 400. 00000 800. 00| 550. 00000 1100. 00|
GATE VALVE AND BOX, 150 nm | | |
0038 732-02744 4.000 EACH 750. 00000 3000. 00| 800. 00000 3200. 00|
GATE VALVE AND BOX, 150 nm CUT-IN | | |
SLEEVE ASSEMBLY | | |
0039 732- 03942 1.000 EACH 4000. 00000 4000. 00| 2000. 00000 2000. 00|
HYDRANT , GROUND, FURNI SH AND | NSTALL | | |
0040 732-03942 2.000 EACH 1200. 00000 2400. 00| 1500. 00000 3000. 00|
HYDRANT , GROUND, | NSTALL | | |
0041 732-04166 4.000 EACH 2000. 00000 8000. 00| 3150. 00000 12600. 00|
TAPPI NG SLEEVE AND VALVE ASSEMBLY, 150 | [ |
mm | [ |
0042 732-04596 21.000 EACH 900. 00000 18900. 00| 675. 00000 14175. 00|
WATER SERVI CE TAP | | |
0043 732-90573 192.000 m | 17. 00000 3264. 00| 80. 80000 15513. 60|
WATER SERVI CE LI NE, 18.75 nm COPPER, | | |
TYPE K | | |
0044 732-93923 1064.000 kg | 4. 00000 4256. 00| 13. 20000 14044. 80|
DUCTI LE | RON WATER PI PE FI TTI NGS | |
0045 801- 06775 LUWP| 11000. 00000 11000. 00| 35000. 00000 35000. 00|
MAI NTAI NI NG TRAFFI C | | |
0046 802- 02489 103.050 m | 33. 00000 3400. 65| 38. 00000 3915. 90|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0047 802- 76025 8.118 n2 | 189. 00000 1534. 30| 210. 00000 1704. 78|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0048 802- 76035 1.053 n2 | 211. 00000 222. 18| 235. 00000 247. 46|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0049 802- 99058 16.000 EACH 102. 00000 1632. 00| 113. 00000 1808. 00|
SHEET SIGN, | NSTALL | | |
0050 805-91710 192.000 m | 22. 00000 4224. 00| 9. 35000 1795. 20|
FLEXI BLE CONDUI T, 40 nm POLYETHYLENE | | |
0051 807- 03972 118.000 m | 35. 00000 4130. 00| 38. 11000 4496. 98|
| [
| |

ELECTRIC , FOR ELECTRIC



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 270 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 652, 587. 99 ROUTE :
CALL ORDER : 270 CONTRACT ID : R -24287-A COUNTI ES : ORANGE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2035887 | (2) 35-1616373 |
| KUHN CONSTRUCTI ON COMPANY, || OXLEY, SAM & COMPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0052 807- 04443 420.000 m | 35. 00000 14700. 00| 38. 12000 16010. 40|
CONDUI T, PVC, 32 nm SCHEDULE 40, FOR | | [
ELECTRI C | | |
0053 807- 04651 354.000 m | 3. 00000 1062. 00| 3. 47000 1228. 38|
WRE , NO 10 THHW | | |
0054 807- 04651 206.000 m | 3. 00000 618. 00| 3. 35000 690. 10|
WRE , NO 12 THHW | | |
0055 807- 04651 983.000 m | 3. 50000 3440. 50| 3.81000 3745. 23|
WRE , NO 6 THHW | | [
0056 807- 04651 1311.000 m | 3. 25000 4260. 75| 3. 58000 4693. 38
WRE , NO 8 THHW | | [
0057 807- 04652 2.000 EACH 1200. 00000 2400. 00| 1210. 00000 2420. 00|
SERVI CE POl NT | | [
0058 807- 04653 24.000 EACH 850. 00000 20400. 00| 891. 00000 21384. 00|
LI GHTI NG FOUNDATI ON | | |
0059 807- 04671 35.000 EACH 150. 00000 5250. 00| 154. 00000 5390. 00|
OUTLET BOX, ELECTRI CAL, WEATHERPROOF | | |
W TH GFI DUPLEX QUTLET | | |
0060 807- 94480 24.000 EACH 175. 00000 4200. 00| 190. 58000 4573. 92|
LI GHT STANDARD, | NSTALL | | |
0061 807- 96868 24.000 EACH 115. 00000 2760. 00| 127. 05000 3049. 20|
LUM NAI RE, | NSTALL | | |
0062 801- 06640 15.000 EACH 73. 00000 1095. 00| 80. 85000 1212. 75|
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 665, 551. 04 $  745,634.12|
CONTRACT TOTALS | $  665,551. 04 $  745,634.12|




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 523, 024. 21 ROUTE : DNR
CALL CRDER : 280 CONTRACT ID : R -24320-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/18/99 10:00 AM DI STR CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/22/99 COWLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : ST-674"EE-5"(C 215)

ST-674"3J-3"(C 212)
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BI D LOW BI D
1 35-1486233 GEl GER DEVELCPI NG | NC. $  364,085.93 100. 0000%
2 35-1505753 GAUNT & SON ASPHALT, |INC. $  368,205.96 101. 1316%
3 35-1139301 E & B PAVING |NC $  375,245.05 103. 0649%
4  35-1065659 BROOKS CONSTRUCTI ON COMPANY, | NC. $  424,086.55 116. 4797%
5  34-4272670 JOHNSON, S.E. OOVPANI ES, | NC. $  520,553.29 142. 9753%
| (1) 35-1486233 | (2) 35-1505753 | (3) 35-1139301
| GEI GER DEVELCPI NG | NC. | GAUNT & SON ASPHALT, INC. |E & B PAVING INC
LINE NO/ | TEM CCDE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S5 S

SECTI ON 0001  PAVEMENT REHABI LI TATI ON

| |
0001 105-06845 LUWP| 7005. 96000 7005. 96| 15500. 00000 15500. 00| 10250. 00000 10250. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 110- 01001 LUWP| 20982. 00000 20982. 00| 11500. 00000 11500. 00| 18600. 00000 18600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 201- 01015 LUMP| 9020. 45000 9020. 45| 24260. 00000 24260. 00 7500. 00000 7500. 00
CLEARI NG AND GRUBBI NG |

0004 202- 02272 269.000 m | 4. 56000 1226. 64| 4.50000 1210. 50 7. 85000 2111.65
PAVED S| DE DI TCH, REMOVE | |

0005 202-91385 1.000 EACH 538. 87000 538. 87| 205. 50000 205. 50 192. 00000 192. 00
| NLET, REMOVE | |

0006 203- 02000 3950.000 nB8 | 10. 29000 40645. 50| 8. 50000 33575. 00 15. 75000 62212. 50
EXCAVATI ON, COWON [ |

0007 205- 02224 672.200 m | 5. 58000 3750. 88| 5. 92000 3979. 42 5. 58000 3750. 88

|
|
|
|
|
|
|
1
TEMPORARY ERCS| ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
|
|
|
|
|
|
|
|
|
|
|

0008 205- 02229 21.000 m | 10. 66000 223. 86| 11. 30000 237.30 10. 66000 223. 86
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK |
0009 205- 02234 3.000 EACH 75. 00000 225. 00| 79. 54000 238. 62 75. 00000 225. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |
0010 205- 02236 3.000 EACH 75. 00000 225. 00| 79. 54000 238. 62 75. 00000 225. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON [ |
0011 211- 02060 201.800 n8 | 33. 67000 6794. 61 28. 70000 5791. 66 17. 95000 3622. 31
I

B BORROW FCR STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 280 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 523, 024. 21 ROUTE : DNR
CALL ORDER : 280 CONTRACT ID : R -24320-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1486233 | (2) 35-1505753 | (3) 35-1139301
| GEl GER DEVELCPI NG | NC. | GAUNT & SON ASPHALT, INC. |E & B PAVING I|NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0012 303-09119 10.000 My | 30. 86000 308. 60| 30. 00000 300. 00| 30. 00000 300. 00
COVPACTED AGGREGATE FOR BASE, 0, 2 | | [
0013 303- 52308 3847.900 My | 12. 75000 49060. 73| 12. 70000 48868. 33| 13. 20000 50792. 28
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 303- 93714 125.000 EACH 175. 00000 21875. 00| 145. 00000 18125. 00 230. 00000 28750. 00
BOULDER | | |
0015 402- 05474 704.100 My | 28. 85000 20313. 29| 34. 85000 24537. 89| 29. 30000 20630. 13
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 1121.720 My | 35. 35000 39652. 80| 38. 00000 42625. 36| 34. 80000 39035. 86
HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 405- 05517 2.900 My | 200. 00000 580. 00| 300. 00000 870. 00| 240. 00000 696. 00
ASPHALT FOR PRI ME COAT | |
0018 406- 05520 5.900 My | 145. 00000 855. 50| 180. 00000 1062. 00| 158. 40000 934. 56
ASPHALT FOR TACK COAT | | [
0019 604- 06069 6.500 2 | 38. 50000 250. 25| 50. 00000 325. 00| 38. 40000 249. 60
CURB RAMP, CONCRETE | |
0020 604-91531 31.200 n2 | 37. 50000 1170. 00| 50. 00000 1560. 00| 36. 75000 1146. 60
SI DEWALK, CONCRETE, 100 mm | | [
0021 605- 06120 554.600 m | 58. 00000 32166. 80| 33. 80000 18745. 48| 58. 50000 32444.10
CURB, CONCRETE | |
0022 607- 06335 35.400 m | 55. 75000 1973. 55| 57. 20000 2024. 88| 53. 50000 1893. 90
PAVED SIDE DI TCH A | | |
0023 615- 06496 16.000 EACH 100. 00000 1600. 00| 80. 00000 1280. 00| 30. 75000 492. 00
PARKI NG BARRI ER | | [
0024 616- 02320 1032.400 n2 | 2.13000 2199. 01 1. 60000 1651. 84 1. 50000 1548. 60
GEOTEXTI LES | | [
0025 616- 06395 832.400 n2 | 23. 53000 19586. 37| 8. 90000 7408. 36| 21. 15000 17605. 26
Rl PRAP | | |
0026 621- 06559 9029.300 2 | 0. 42000 3792. 31 3.00000 27087. 90| 0. 42000 3792. 31
MULCHED SEEDI NG, R | |
0027 621-06575 1755.700 n2 | 3. 25000 5706. 03| 3. 45000 6057. 17| 3. 25000 5706. 03
SCDDI NG,  NURSERY | | [
0028 702- 44240 35.520 n8 | 403. 68000 14338. 71 500. 00000 17760. 00| 373. 50000 13266. 72
CONCRETE, A, STRUCTURES | | |
0029 703- 51030 1057.000 kg | 2. 07000 2187. 99| 2. 40000 2536. 80| 0. 60000 634. 20
REI NFORCI NG STEEL | | [
0030 715- 05151 118.700 m | 111. 48000 13232. 68 51. 60000 6124. 92| 69. 50000 8249. 65
PIPE, TYPE 2, O RCULAR 375 mm | | |
0031 715- 46005 6.000 EACH 175. 51000 1053. 06| 220. 00000 1320. 00| 192. 00000 1152. 00
Pl PE END SECTI ON, 375 mm | | [
0032 720- 45030 3.000 EACH 778. 22000 2334. 66| 1225. 00000 3675. 00| 850. 00000 2550. 00
I

I NLET, E7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 280 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 523, 024. 21 ROUTE : DNR
CALL ORDER : 280 CONTRACT ID : R -24320-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1486233 | (2) 35-1505753 | (3) 35-1139301
| GEl GER DEVELCPI NG | NC. | GAUNT & SON ASPHALT, INC. |E & B PAVING I|NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0033 722- 60824 354.400 n2 | 10. 40000 3685. 76| 7. 45000 2640. 28| 10. 95000 3880. 68
SURFACE M LLI NG | |
0034 725-51875 1.000 n2 | 1000. 00000 1000. 00| 200. 00000 200. 00| 1000. 00000 1000. 00
CONCRETE, A, PATCHI NG | | |
0035 802- 02489 66.300 m | 22. 00000 1458. 60| 23. 35000 1548. 11| 14. 70000 974. 61
SI GN POST, SQUARE, REINFORCED ANCHOR | | |
BASE | | |
0036 802- 76025 6.400 n2 | 240. 00000 1536. 00| 255. 00000 1632. 00| 102. 00000 652. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0037 805- 01844 223.600 m | 25. 00000 5590. 00| 26. 50000 5925. 40| 25. 00000 5590. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm [ | |
UNDERGROUND | | |
0038 808- 06703 1605.200 m | 1. 53000 2455, 96| 1. 60000 2568. 32| 1. 53000 2455. 96
LI NE, THERMOPLASTIC, SOLID, WA TE, 100rmj | |
0039 808- 75043 88.300 m | 5. 00000 441. 50| 2. 15000 189. 85| 5. 00000 441. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm I I |
0040 808- 75320 16. 000 EACH 88. 50000 1416. 00| 72. 25000 1156. 00| 88. 50000 1416. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0041 808- 97664 12.000 EACH 95. 50000 1146. 00| 185. 60000 2227. 20| 95. 50000 1146. 00
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | | [
0042 900- 04999 194.000 EACH 70. 00000 13580. 00| 74. 25000 14404. 50 49. 25000 9554. 50
POST , WOCD BARRI ER, 203 nm Di A | |
0043 621- 01004 3.000 EACH 450. 00000 1350. 00| 477. 25000 1431. 75| 450. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 105- 06790 3.000 MOS | 1850. 00000 5550. 00| 1200. 00000 3600. 00| 2000. 00000 6000. 00
FIELD OFFI CE, 27.9 n2 | | |
SECTI ON TOTALS [ $ 364, 085. 93| $ 368, 205. 96 $  375,245.05
CONTRACT TOTALS | $ 364, 085. 93| $ 368, 205. 96| $  375,245.05




ASPHALT FOR TACK COAT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 280 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 523, 024. 21 ROUTE : DNR
CALL ORDER : 280 CONTRACT ID : R -24320-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1065659 | (5) 34-4272670 |
| BROOKS CONSTRUCTI ON COMPANY, | JOHNSON, S. E. COMPANI ES, | NOJ
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I I
0001 105- 06845 LUVP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 110- 01001 LUVP|  21000. 00000 21000.00|  35000. 00000 35000. 00|
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0003 201- 01015 LUMP|  50000. 00000 50000. 00]  38000. 00000 38000. 00|
CLEAR NG AND GRUBBI NG | | [
0004 202- 02272 269.000 m | 10. 00000 2690. 00| 16. 00000 4304. 00|
PAVED S| DE DI TCH, REMOVE | | |
0005 202- 91385 1.000 EACH 150. 00000 150. 00| 500. 00000 500. 00|
I NLET, REMOVE | | [
0006 203- 02000 3950.000 n8 | 15. 00000 59250. 00| 23. 00000 90850. 00|
EXCAVATI ON,  COMMON | | [
0007 205- 02224 672.200 m | 5. 58000 3750. 88| 5. 58000 3750. 88|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | |
0008 205- 02229 21.000 m | 10. 66000 223. 86 10. 66000 223. 86
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 205- 02234 3.000 EACH 75. 00000 225. 00| 75. 00000 225. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0010 205- 02236 3.000 EACH 75. 00000 225. 00| 75. 00000 225. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ | [
0011 211- 02060 201.800 nB8 | 20. 00000 4036. 00| 22. 00000 4439. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 09119 10.000 My | 15. 00000 150. 00| 50. 00000 500. 00|
COVPACTED AGGREGATE FOR BASE, 0, 2 | | [
0013 303- 52308 3847.900 My | 15. 00000 57718. 50| 15. 00000 57718. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0014 303- 93714 125.000 EACH 75. 00000 9375. 00| 231. 50000 28937. 50|
BOULDER | | |
0015 402- 05474 704.100 My | 40. 00000 28164. 00| 34. 00000 23939. 40|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 1121.720 My | 40. 00000 44868. 80| 46. 25000 51879. 55|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 405- 05517 2.900 My | 350. 00000 1015. 00| 400. 00000 1160. 00|
ASPHALT FOR PRI ME COAT | | [
0018 406- 05520 5.900 My | 250. 00000 1475. 00| 160. 00000 944. 00|
I



CONDUI T, STEEL, GALVAN ZED, 50 mm | [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 280 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 523, 024. 21 ROUTE : DNR
CALL ORDER : 280 CONTRACT ID : R -24320-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1065659 | (5) 34-4272670 |
| BROOKS CONSTRUCTI ON COMPANY, | JOHNSON, S. E. COMPANI ES, | NOJ
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0019 604- 06069 6.500 n2 | 55. 00000 357. 50] 57. 15000 371. 48|
CURB RAMP, CONCRETE | | [
0020 604- 91531 31.200 n2 | 35. 00000 1092. 00| 28. 40000 886. 08|
SI DEWALK, CONCRETE, 100 mm | | [
0021 605- 06120 554.600 m | 40. 00000 22184. 00| 71. 25000 39515. 25|
CURB, CONCRETE | | [
0022 607- 06335 35.400 m | 90. 00000 3186. 00| 81. 00000 2867. 40|
PAVED SIDE DI TCH A | | |
0023 615- 06496 16.000 EACH| 50. 00000 800. 00| 55. 00000 880. 00|
PARKI NG BARRI ER | | |
0024 616- 02320 1032.400 n2 | 4.00000 4129. 60| 3. 60000 3716. 64|
GEOTEXTI LES | | [
0025 616- 06395 832.400 n2 | 15. 00000 12486. 00| 28. 00000 23307. 20|
Rl PRAP | | |
0026 621- 06559 9029.300 n2 | 0. 42000 3792. 31] 0. 42000 3792. 31|
MULCHED SEEDI NG, R | | [
0027 621-06575 1755.700 n2 | 3. 25000 5706. 03| 3. 25000 5706. 03]
SCDDI NG,  NURSERY | | [
0028 702- 44240 35.520 n8 | 650. 00000 23088. 00| 565. 00000 20068. 80|
CONCRETE, A, STRUCTURES | | [
0029 703-51030 1057.000 kg | 3.00000 3171. 00| 1. 85000 1955. 45
REI NFORCI NG STEEL | | |
0030 715-05151 118.700 m | 90. 00000 10683. 00| 105. 00000 12463. 50|
PIPE, TYPE 2, O RCULAR 375 mm | | |
0031 715- 46005 6.000 EACH 195. 00000 1170. 00| 250. 00000 1500. 00|
Pl PE END SECTI ON, 375 mm | | [
0032 720- 45030 3.000 EACH 1500. 00000 4500. 00| 1450. 00000 4350. 00|
I NLET, E7 | | |
0033 722- 60824 354.400 n2 | 8. 00000 2835. 20| 10. 50000 3721. 20|
SURFACE M LLI NG | | [
0034 725-51875 1.000 n2 | 1100. 00000 1100. 00| 745. 00000 745. 00|
CONCRETE, A, PATCHI NG | | [
0035 802- 02489 66.300 m | 14. 70000 974. 61| 34. 00000 2254. 20|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE [ [ |
0036 802- 76025 6.400 n2 | 102. 00000 652. 80| 215. 00000 1376. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0037 805- 01844 223.600 m | 20. 00000 4472. 00| 25. 00000 5590. 00|
I
I

UNDERGROUND | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/28/99
PAGE : 280 -6

ENG NEER S ESTIMATE: $ 523, 024. 21 ROUTE : DNR
CALL ORDER : 280 CONTRACT ID : R -24320-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1065659 | (5) 34-4272670 |
| BROOKS CONSTRUCTI ON COMPANY, | JOHNSON, S. E. COMPANI ES, | NOJ
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0038 808- 06703 1605.200 m | 1. 53000 2455, 96| 1. 53000 2455. 96|
LINE, THERMOPLASTIC, SOLID, WH TE, 100rmj | |
0039 808- 75043 88.300 m | 5. 00000 441. 50 5. 00000 441. 50|
LINE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm I I |
0040 808- 75320 16.000 EACH 88. 50000 1416. 00| 88. 50000 1416. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0041 808- 97664 12.000 EACH 95. 50000 1146. 00| 95. 50000 1146. 00|
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI G, | | |
HANDI CAP SYMBOL | | |
0042 900- 04999 194.000 EACH 70. 00000 13580. 00| 70. 00000 13580. 00|
POST , WOOD BARRI ER, 203 nm DI A | | |
0043 621- 01004 3.000 EACH 450. 00000 1350. 00| 450. 00000 1350. 00|
MOBI LI ZATI ON' AND DENMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 105- 06790 3.000 NOS | 1000. 00000 3000. 00| 2500. 00000 7500. 00|
FIELD OFFICE, 27.9 n2 | | |
SECTI ON TOTALS | $  424,086. 55| $ 520, 553. 29
__________________________________________ o o m e e e e e e e e e e e e e e e e e e e e e A e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e m e m =

CONTRACT TOTALS | $  424,086. 55| $ 520, 553.




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/ 28/ 99
PAGE : 281 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 14, 197, 929. 61 ROUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : MARI ON
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : GREENFI ELD DI STR CT
CONTRACT TIME : 08/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B906(002)
B906( 004)
B906( 004)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 99-9995755 E & B PAVI NG/ GRADEX/ WEDDLE J/ V $ 13, 498, 434. 45 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 13,747, 474. 42 101. 8449%

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG/ GRADEX/ WEDDLE J| RI ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
__________________________________________ o o o e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e m e m -
SECTI ON 0001  ADDED TRAVEL LANES AND COMMON Bl DDABLE | TEMB FCR STR NO.
MARI ON 1411F
I I I
0001 201- 52370 LUMP|  146650. 00000 146650. 00|  137000. 00000 137000. 00|
CLEARI NG RI GHT OF VAY | | [
0002 202- 01261 8.000 EACH| 1050. 00000 8400. 00| 263. 00000 2104. 00|
TESTI NG FOR ASBESTCS | | [
0003 202- 02240 5800.000 SYS | 6. 60000 38280. 00| 25. 00000 145000. 00|
PAVEMENT, REMOVE | | [
0004 202- 03000 LUMP| 5500. 00000 5500.00]  10500. 00000 10500. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
10 | | |
0005 202- 03000 LUMP| 5500. 00000 5500.00]  10500. 00000 10500. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
11 I I I
0006 203- 02000 126124.000 CYS | 5. 24000 660889. 76| 6. 80000 857643. 20|
EXCAVATI ON,  COMMON | | [
0007 203- 03385 2655.000 TON | 84. 00000 223020. 00| 84. 00000 223020. 00|
LI ME I I I
0008 203- 51223 770.000 CYS | 7.70000 5929. 00| 6. 30000 4851. 00|
EXCAVATI ON, WATERWAY | | [
0009 203- 95673 4038.000 CYS | 13. 80000 55724. 40| 17. 00000 68646. 00|
BACKFI LL, GRANULAR | | [
0010 204- 02290 10. 000 EACH 1050. 00000 10500. 00| 1683. 00000 16830. 00|
SETTLEMENT PLATE | | [
0011 205- 02224 7090.000 LFT | 1. 63000 11556. 70| 1. 60000 11344. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | [
0012 205- 02229 239.000 LFT | 3. 15000 752. 85 3. 20000 764. 80|
I
I

UNIT PRI CE



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 281 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

0013 205- 02232 266.000 CYS | 6. 60000 1755. 60| 26. 00000 6916. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | [

0014 205- 02234 3.000 EACH 53. 00000 159. 00| 53. 00000 159. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT P| PE PROTECTI ON | | [

0015 205- 02236 10.000 EACH| 63. 00000 630. 00| 63. 00000 630. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

0016 205- 02237 181.000 EACH 32. 00000 5792. 00| 32. 00000 5792. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON [

0017 207- 06014 107238.000 SYS | 2.03000 217693. 14

I

I

I

I

| |

[ 1. 80000 193028. 40|

LI ME STABI LI ZED SO L | | |
0018 207- 97066 107.000 TON | 150. 00000 16050. 00| 454. 00000 48578. 00|
ASPHALT CURI NG SEAL | | [
0019 211- 02050 13853. 000 CYS | 13. 00000 180089. 00| 16. 00000 221648. 00|
B BORROW | | |
0020 211- 02060 8212.000 CYS | 13. 00000 106756. 00| 16. 00000 131392. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 303- 52308 1725.000 TON | 21. 00000 36225. 00| 20. 00000 34500. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0022 303- 52309 242.000 TON | 21. 00000 5082. 00| 20. 00000 4840. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | [
0023 401- 05437 39669. 000 TON | 30.00000  1190070. 00| 28.00000  1110732. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | [
0024 401- 05455 13568. 000 TON | 30. 00000 407040. 00| 30. 00000 407040. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0025 401- 05456 6093.000 TON | 42. 00000 255906. 00| 40. 00000 243720. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 402- 05468 4858.000 TON | 20. 00000 97160. 00| 22. 00000 106876. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0027 402- 05470 17100. 000 TON | 25. 00000 427500. 00| 23. 00000 393300. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0028 402- 05475 691.000 TON | 29. 00000 20039. 00| 29. 00000 20039. 00|
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0029 402- 05481 107.000 TON | 36. 00000 3852. 00| 35. 00000 3745. 00|
HVA BASE 25.0 mm SHOULDER | | |
0030 402- 05487 547.000 TON | 29. 00000 15863. 00| 30. 00000 16410. 00|
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0031 402- 05490 256.000 TON | 35. 00000 8960. 00| 33. 00000 8448. 00|
I

HVA SURFACE 9.5 nm SHOULDER | [



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 281 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, |
6 IN | |

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0032 405- 05517 17.000 TON | 200. 00000 3400. 00| 350. 00000 5950. 00|
ASPHALT FOR PRI ME COAT | | [
0033 406- 05520 62.000 TON | 185. 00000 11470. 00| 150. 00000 9300. 00|
ASPHALT FOR TACK COAT | | [
0034 501- 02400 LUMP|  10500. 00000 10500. 00| 4400. 00000 4400. 00|
PROFI LOGRAPH | | [
0035 501- 05090 676.600 SYS | 57. 59000 38965. 39| 68. 00000 46008. 80|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | | |
0036 601- 04754 2.000 EACH  12900. 00000 25800. 00|  14280. 00000 28560. 00|
ENERGY ABSORBI NG TERM NAL | | [
0037 601- 04756 2.000 EACH 5350. 00000 10700. 00| 5670. 00000 11340. 00|
ENERGY ABSCRBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | [
0038 601- 06037 1.000 EACH 595. 00000 595. 00| 735. 00000 735. 00|
GUARDRAI L END TREATMENT, | | | [
0039 601- 99105 209.000 LFT | 10. 95000 2288. 55| 12. 00000 2508. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0040 602- 06729 75.000 EACH 7.00000 525. 00| 7.40000 555. 00|
BARRI ER DELI NEATCR | | [
0041 603- 03398 900.000 LFT | 14. 80000 13320. 00| 10. 00000 9000. 00|
FENCE, RELOCATE | | |
0042 604- 06069 840.000 SYS | 24. 00000 20160. 00| 42. 00000 35280. 00|
CURB RAMP, CONCRETE | | [
0043 604- 91531 13060. 000 SYS | 17. 50000 228550. 00| 20. 00000 261200. 00
SI DEWALK, CONCRETE, 4 IN. | | [
0044 605- 06125 11443.000 LFT | 9. 50000 108708. 50| 8. 10000 92688. 30|
CURB, CONCRETE, MODI Fl ED | | |
0045 605- 06150 24096. 000 LFT | 10. 00000 240960. 00| 11. 00000 265056. 00
CURB AND GUTTER, C, CONCRETE | | [
0046 605- 06245 285.000 SYS | 72. 00000 20520. 00| 58. 00000 16530. 00|
CENTER CURB, B, CONCRETE | | [
0047 605- 06270 1624.000 SYS | 65. 00000 105560. 00| 43. 00000 69832. 00|
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0048 605- 52807 745.000 LFT | 10. 25000 7636. 25| 11. 00000 8195. 00|
CURB AND GUTTER, COVBI NED | | |
0049 610- 05527 1356.000 TON | 42. 00000 56952. 00| 44. 00000 59664. 00|
HVA FOR APPROACHES | | |
0050 611- 05330 1196.000 SYS | 25. 00000 29900. 00| 35. 00000 41860. 00|
|
I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 281 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14, 197, 929. 61 ROUTE : 56th STREET
CALL ORDER : 281 CONTRACT 1D : R -24321-B COUNTI ES : MARI ON
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| R ETH RI LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ e m e m e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e eeeae—ao
0051 615- 06490 91.000 EACH 89. 00000 8099. 00| 99. 00000 9009. 00|
R GHT OF WAY MARKER | | |
0052 615- 06505 45.000 EACH 350. 00000 15750. 00| 336. 00000 15120. 00|
MONUMENT, B | | [
0053 615- 06510 16.000 EACH| 250. 00000 4000. 00| 326. 00000 5216. 00|
MONUMENT, C | | [
0054 615- 06527 4.000 EACH| 300. 00000 1200. 00| 305. 00000 1220. 00|
MONUMENT, SECTI ON CORNER | | [
0055 616- 02305 177.000 CYS | 115. 00000 20355. 00| 126. 00000 22302. 00|
GABI ONS | | [
0056 616- 06405 255.000 TON | 17. 00000 4335, 00| 19. 00000 4845. 00|
Rl PRAP, REVETMENT | | [
0057 616- 06405 596.000 TON | 18. 10000 10787. 60| 21. 00000 12516. 00|
R PRAP, REVETMENT , CLASS 1 | | [
0058 616- 06405 160. 000 TON | 20. 20000 3232. 00| 24. 00000 3840. 00|
R PRAP, REVETMENT , CLASS 2 | | [
0059 616- 96249 1618. 000 SYS | 1. 12000 1812. 16| 1. 70000 2750. 60|
GEOTEXTI LE DI TCH LI NER | | |
0060 621- 01004 2.000 EACH 735. 00000 1470. 00| 735. 00000 1470. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621- 02356 100. 000 LBS | 84. 00000 8400. 00| 84. 00000 8400. 00|
SEEDI NG, WETLAND | | [
0062 621- 02363 24200.000 SYS | 0. 28000 6776. 00| 0. 30000 7260. 00|
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0063 621- 06545 7.000 TON | 488. 00000 3416. 00| 488. 00000 3416. 00|
FERTI LI ZER | | [
0064 621- 06553 2537.000 LBS | 3. 26000 8270. 62| 3. 30000 8372. 10|
SEED M XTURE, R | | [
0065 621- 06565 34.000 TON | 373. 00000 12682. 00| 373. 00000 12682. 00|
MULCHI NG MATERI AL | | |
0066 621- 06575 18394. 000 SYS | 2. 47000 45433. 18| 2. 50000 45985. 00|
SODDI NG,  NURSERY | | [
0067 622- 01937 800.000 EACH| 6. 30000 5040. 00| 6. 30000 5040. 00|
PLANT , WETLAND M TI GATI ON | | |
0068 702-51110 2056. 000 LBS | 3. 01000 6188. 56| 2.10000 4317. 60|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0069 703- 97703 188.000 EACH| 12. 37000 2325. 56| 13. 00000 2444. 00|
THREADED BAR SPLI CE, EPOXY COATED | | |
0070 704-51002 1260. 000 CYS | 352. 12000 443671. 20| 336. 00000 423360. 00|
|

CONCRETE, C, SUPERSTRUCTURE | |



I NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 281 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 14, 197, 929. 61 ROUTE : 56th STREET
CALL ORDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NMARI ON
LETTI NG DATE : 05/18/99 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| R ETH RI LEY CONSTRUCTI CN COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0071 706- 51025 3106.100 LFT | 95. 53000 296725. 73| 68. 00000 211214. 80|
CONCRETE, C, RAILING | |
0072 709- 04919 32590.000 SFT | 1. 29000 42041. 10| 1. 30000 42367. 00|
COATING , GRAFFI Tl RESI STANT | | |
0073 709- 51821 LUMP|  15625. 50000 15625.50]  16590. 00000 16590. 00|
SURFACE SEAL , BRI DGE | |
0074 711-51038 LUMP| 1125804.23000  1125804.23] 1009000.00000  1009000. 00|
STRUCTURAL STEEL | | |
0075 711-51114 72.000 EACH 22. 83000 1643. 76| 48. 00000 3456. 00|
ANCHOR BOLT, AR22 | | |
0076 714-26714 34.000 LFT | 398. 00000 13532. 00| 425. 00000 14450. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 8 FT. X 8 FT. | | |
0077 715-05019 280.000 LFT | 45. 60000 12768. 00| 74. 00000 20720. 00|
PIPE, TYPE 1, CIRCULAR 36 IN. | | |
0078 715- 05024 926.000 LFT | 44. 50000 41207. 00| 41. 00000 37966. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0079 715-05048 26186.500 LFT | 2. 45000 64156. 93| 2. 60000 68084. 90|
PIPE, TYPE 4, CIRCULAR 6 IN. [ | |
0080 715- 05053 840.000 LFT | 6. 55000 5502. 00| 3. 20000 2688. 00|
Pl PE, UNDERDRAI N QUTLET, 6 IN | |
0081 715- 05059 LUVP| 8000. 00000 8000. 00| 7450. 00000 7450. 00|
SEVER TESTI NG | | |
0082 715-05149 7111.000 LFT | 17. 50000 124442 50| 16. 00000 113776. 00|
PIPE, TYPE 2, CIRCULAR 12 IN | | |
0083 715-05151 1106. 000 LFT | 20. 15000 22285. 90| 17. 00000 18802. 00|
PIPE, TYPE 2, O RCULAR 15 IN | | |
0084 715-05152 3372.000 LFT | 21. 60000 72835. 20| 18. 00000 60696. 00|
PIPE, TYPE 2, CRCULAR 18 IN | | |
0085 715-05153 742.000 LFT | 27. 15000 20145. 30 20. 00000 14840. 00|
PIPE, TYPE 2, G RCULAR 21 IN | | |
0086 715- 05154 1125.000 LFT | 29. 25000 32906. 25| 26. 00000 29250. 00|
PIPE, TYPE 2, CIRCULAR 24 IN | | |
0087 715-05156 503.000 LFT | 37. 15000 18686. 45| 34. 00000 17102. 00|
PIPE, TYPE 2, CRCULAR 30 IN | | |
0088 715- 05159 820.000 LFT | 53. 30000 43706. 00| 50. 00000 41000. 00|
PIPE, TYPE 2, CRCULAR 42 IN | | |
0089 715-05161 204.000 LFT | 61. 55000 12556. 20| 63. 00000 12852. 00|
PIPE, TYPE 2, CRCULAR 48 IN | | |
0090 715-05162 698.000 LFT | 73. 00000 50954. 00| 81. 00000 56538. 00|
PIPE, TYPE 2, CIRCULAR 54 IN | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/28/99
PAGE : 281 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14, 197, 929. 61 ROUTE : 56th STREET
CALL ORDER : 281 CONTRACT ID : R -24321-B COUNTI ES : MARI ON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE
| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0091 715-05163 2578.000 LFT | 130. 00000 335140. 00| 110. 00000 283580. 00
PIPE, TYPE 2, CIRCULAR 60 IN. | |
0092 715- 05169 5.000 LFT | 21. 00000 105. 00| 79. 00000 395. 00
PIPE, TYPE 3, CIRCULAR 15 IN. | |
0093 715- 05408 2121.000 LFT | 17. 45000 37011. 45] 51. 00000 108171. 00
Pl PE, SANI TARY SEWER, 8 IN | | [
0094 715-05411 948.000 LFT | 24. 60000 23320. 80| 44. 00000 41712. 00
PI PE, SANI TARY SEWER 12 IN | | [
0095 715- 05412 1074.000 LFT | 27. 80000 29857. 20| 57. 00000 61218. 00
PI PE, SANI TARY SEWER 15 IN | | |
0096 715-05415 192.000 LFT | 43. 70000 8390. 40| 65. 00000 12480. 00
PI PE, SANI TARY SEWER 24 IN |
0097 715-05891 13.000 LFT | 300. 00000 3900. 00| 363. 00000 4719. 00

Pl PE EXTENSI ON, DEFORVED , CS Pl PE ARCH, |
87 IN. X 63 IN

|
I
|
| |
0098 715- 06015 6.000 LFT | 160. 00000 960. 00| 291. 00000 1746. 00
Pl PE, EXTENSION, FBC&L CSP, 0.109 IN., | |
48 IN. | | |
0099 715-06016 6.000 LFT | 160. 00000 960. 00| 128. 00000 768. 00
PI PE, EXTENSION, RC, |1, D0.01=1000, 48 | | |
I'N. [ [ [
0100 715- 06017 6.000 LFT | 80. 00000 480. 00| 40. 00000 240. 00
PI PE EXTENSI ON, RC, Il, D0.01=1000, 18 | | |
IN. I I I
0101 715- 44240 15.500 CYS | 430. 00000 6665. 00| 525. 00000 8137. 50
CONCRETE, A, STRUCTURES | | [
0102 715- 46000 4.000 EACH 375. 00000 1500. 00| 242. 00000 968. 00
Pl PE END SECTION, 12 IN, | | |
0103 715- 46005 3.000 EACH 425. 00000 1275. 00| 278. 00000 834. 00
Pl PE END SECTION, 15 IN. | | |
0104 716- 93469 172.000 LFT | 720. 00000 123840. 00| 667. 00000 114724. 00
Pl PE, JACKED, REI NFORCED CONCRETE, 60 | |
IN | | |
0105 718- 04986 1.000 EACH 320. 00000 320. 00| 289. 00000 289. 00
CLEANOUT , 12 IN | | |
0106 718- 04986 1.000 EACH 215. 00000 215. 00| 187. 00000 187.00
CLEANOUT , 8 IN. | |
0107 718- 52610 2076.000 CYS | 18. 90000 39236. 40| 22. 00000 45672. 00
AGGREGATE FOR UNDERDRAI NS | | |
0108 718-99153 23775.000 SYS | 0. 60000 14265. 00| 0. 70000 16642. 50
I

GEOTEXTI LES FOR UNDERDRAI N | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0109 720- 02367 1.000 EACH 5600. 00000 5600. 00| 2280. 00000 2280. 00
MANHOLE, J10 | | [
0110 720- 03194 1.000 EACH  53000. 00000 53000. 00|  63000. 00000 63000. 00
MANHOLE , AA4, DROP, SPECI AL | | [
0111 720- 44000 8.000 EACH 645. 00000 5160. 00| 278. 00000 2224. 00
CASTI NG ADJUST TO GRADE | |
0112 720- 44025 2.000 EACH 855. 00000 1710. 00| 609. 00000 1218. 00
CASTING 4, FURNISH AND ADJUST TO GRADE | | |
0113 720- 45030 5.000 EACH 1015. 00000 5075. 00| 820. 00000 4100. 00
| NLET, E7 | | [
0114 720- 45045 57.000 EACH 990. 00000 56430. 00| 1103. 00000 62871. 00
I NLET, J10 | |
0115 720- 45055 4.000 EACH 1325. 00000 5300. 00| 1145. 00000 4580. 00
I NLET, MLO | | [
0116 720- 45235 2.000 EACH 1065. 00000 2130. 00| 898. 00000 1796. 00
CATCH BASI N, E7 | | [
0117 720- 45240 3.000 EACH 1695. 00000 5085. 00| 1213. 00000 3639. 00
CATCH BASIN, J10 | |
0118 720- 45250 40.000 EACH 1065. 00000 42600. 00| 1515. 00000 60600. 00|
CATCH BASI N, K10 | |
0119 720- 45275 2.000 EACH 805. 00000 1610. 00| 714. 00000 1428. 00
Pl PE CATCH BASIN, 24 IN. | | |
0120 720- 45410 54.000 EACH 1600. 00000 86400. 00| 999. 00000 53946. 00
MANHOLE, C4 | | [
0121 720- 45415 7.000 EACH 3820. 00000 26740. 00| 2250. 00000 15750. 00
MANHOLE, D4 | | [
0122 720- 90349 2.000 EACH 1650. 00000 3300. 00| 1087. 00000 2174. 00
MANHOLE, C8 | | [
0123 720- 91973 10. 000 EACH 3820. 00000 38200. 00| 2368. 00000 23680. 00|
MANHOLE, H4 | | [
0124 720- 93501 4.000 EACH 5290. 00000 21160. 00| 5873. 00000 23492. 00|
MANHOLE, L4 | | [
0125 720- 94208 2.000 EACH 2140. 00000 4280. 00| 1481. 00000 2962. 00
MANHOLE, CL10 | | [
0126 720- 94612 4.000 EACH 5080. 00000 20320. 00| 3188. 00000 12752. 00
MANHOLE, K4 | | [
0127 720- 94906 9.000 EACH 1015. 00000 9135. 00| 1445. 00000 13005. 00
I NLET, X5 | | [
0128 720- 95335 14.000 EACH 8660. 00000 121240.00]  10400. 00000 145600. 00
MANHOLE, M4 | | [
0129 720- 98174 13.000 EACH| 1275. 00000 16575. 00| 1565. 00000 20345. 00
|

I NLET, B15 | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0130 720- 98555 1.000 EACH 1040. 00000 1040. 00| 1733. 00000 1733. 00
I NLET, Cl5 | | [

0131 720- 99417 11.000 EACH 1090. 00000 11990. 00| 1927. 00000 21197. 00
CATCH BASIN, Cl5 | |

0132 724-51925 261.300 LFT | 80. 76000 21102. 59| 74. 00000 19336. 20
STRUCTURAL EXPANSI ON JOI NT, SS | |

0133 726- 92406 21.000 EACH 1583. 83000 33260. 43| 1386. 00000 29106. 00|
BEARI NG ASSEMBLY, ELASTOMERI C | | [

0134 726- 93525 7.000 EACH 1181. 29000 8269. 03| 1061. 00000 7427.00
BEARI NG ASSEMBLY, |1 | | [

0135 726- 93526 7.000 EACH 1305. 49000 9138. 43| 1187. 00000 8309. 00
BEARI NG ASSEMBLY, |11 | |

0136 726- 96576 7.000 EACH 1435. 09000 10045. 63| 840. 00000 5880. 00
BEARI NG ASSEMBLY, FI XED | |

0137 728- 98377 LUMP|  25625. 82000 25625.82|  25095. 00000 25095. 00
MASONRY COATI NG |

0138 731- 93945 45243.000 SFT | 13. 74000 621638. 82| 12. 00000 542916. 00
FACE PANELS, CONCRETE | |

0139 731- 93946 45243.000 SFT | 7. 52000 340227. 36| 3. 50000 158350. 50
WALL ERECTI ON | |

0140 731- 93947 2300.500 LFT | 14. 18000 32621. 09| 185. 00000 425592. 50
LEVELI NG PAD, CONCRETE | |

0141 732- 04987 33.000 EACH 86. 00000 2838. 00| 788. 00000 26004. 00
CONNECTI ON , LATERAL | |

0142 801-01153 12169. 000 LFT

: I
TEMPORARY PAVEMENT MARKI NG PAI NT, |
SOLID, WHTE, 4 IN. |
I
|
I

0143 801- 01154 19158. 000 LFT 0. 10000 1915. 80| 0. 12000 2298. 96
TEMPORARY PAVEMENT MARKI NG PAI NT, |
SOLID, YELLOW 4 IN |

0144 801-01428 412.000 LFT | 5. 60000 2307. 20| 6. 50000 2678. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | |
LINE, 24 IN. | |

0145 801- 04308 30.000 EACH 410. 00000 12300. 00| 474. 00000 14220. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0146 801- 06605 35.000 EACH 130. 00000 4550. 00| 150. 00000 5250. 00
BARRI CADE, |11A |

0147 801- 06606 43.000 EACH 140. 00000 6020. 00| 162. 00000 6966. 00
BARRI CADE, 111B |

0148 801- 06608 3.000 EACH 550. 00000 1650. 00| 635. 00000 1905. 00

|
I
|
I
I|
|
I
|
I
|
I
,
0. 10000 1216. 90 0. 12000 1460. 28
I
|
I
|
I|
|
|
I
II
|
I
|
I
|

BARRI CADE, |11A, PERVANENT | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE :
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES :
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

DATE : 05/28/99
PAGE : 281 -9

56th STREET
VARI ON

1) 99- 9995755 | (2) 35-0918397

| ( |
| E & B PAVI NG GRADEX/ WEDDLE J| R ETH RI LEY CONSTRUCTI ON COM

LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 IN. TH CKNESS) | |

__________________________________________ o e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e mm— e m—
0149 801- 06625 8.000 EACH 110. 00000 880. 00| 127. 00000 1016. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0150 801- 06640 65.000 EACH| 125. 00000 8125. 00| 144. 00000 9360. 00|
CONSTRUCTI ON SIGN, A | | |
0151 801- 06643 34478.000 LFT | 0. 87000 29995. 86| 1. 00000 34478. 00|
TEMPCRARY PAVEMENT MARKING |, YELLOW | | |
4 IN I I I
0152 801- 06644 27238.000 LFT | 0. 87000 23697. 06| 1. 00000 27238. 00|
TEMPCRARY PAVEMENT MARKING |, WHITE, 4 | | |
IN. I I I
0153 801- 06645 9.000 EACH 40. 00000 360. 00| 46. 00000 414. 00|
CONSTRUCTI ON SIGN, B | | |
0154 801- 06710 415.000 DAY | 16. 00000 6640. 00| 18. 00000 7470. 00|
FLASH NG ARROW S| GN | | [
0155 801- 96385 14.000 EACH 95. 00000 1330. 00| 110. 00000 1540. 00|
TEMPORARY TRANSVERSE MARKING, |, LANE | | |

| NDI CATI ON' ARROW | | |
0156 801- 97142 8380.000 LFT | 0. 87000 7290. 60| 1. 00000 8380. 00|
TEMPCRARY PAVEMENT MARKING |, BROKEN, | | |
WHITE, 4 IN. | | [
0157 801- 98510 32.000 EACH 45. 00000 1440. 00| 52. 00000 1664. 00|
TEMPORARY PAI NT, LANE | NDI CATI ON ARROAS | | |
0158 801- 98523 387.000 LFT | 1. 80000 696. 60| 2.10000 812. 70|
TEMPORARY PAINT, STCP LINE, 24 IN. | | |
0159 802- 02489 252.000 LFT | 12. 01000 3026. 52| 13. 00000 3276. 00|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE [ [ |
0160 802- 03896 8.000 EACH 500. 00000 4000. 00| 525. 00000 4200. 00|
BOLLARD , CONCRETE | | |
0161 802- 04314 10. 000 EACH 125. 00000 1250. 00| 144. 00000 1440. 00|
SI GN ASSEMBLY, ALTERNATE ROUTE MARKER | | |
0162 802- 04314 3.000 EACH 3000. 00000 9000. 00| 2625. 00000 7875. 00|
SI GN STRUCTURE, MASONRY, RELOCATE | | |
0163 802- 76015 60.000 SFT | 27. 38000 1642. 80| 29. 00000 1740. 00|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0164 802- 76025 169.250 SFT | 16. 44000 2782. 47| 17. 00000 2877. 25|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0165 802- 76035 52.500 SFT | 20. 02000 1051. 05| 21. 00000 1102. 50]|
I

I

UNI'T PR CE AMOUNT



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

0166 802- 76045 69.000 SFT | 20. 84000 1437. 96| 22. 00000 1518. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0 125 IN. TH CKNESS | |

0167 805- 01815 13.000 EACH 1471. 14000 19124. 82 1549. 00000 20137. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. I I I

0168 805- 01842 45.000 EACH 507. 96000 22858. 20| 534. 00000 24030. 00
HANDHOLE, SI GNAL | | [

0169 805- 02087 LUVP| 1301. 52000 1301. 52| 1372. 00000 1372. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | [

0170 805- 02152 24.000 EACH 423. 68000 10168. 32| 445. 00000 10680. 00

PEDESTRI AN SI GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBALS, 18 I N [ | I

0171 805- 02658 2329.000 LFT | 1. 42000 3307. 18] 1. 50000 3493. 50
CABLE, COAXI AL |
0172 805- 03708 1.000 EACH| 3443. 11000 3443. 11| 3617. 00000 3617. 00

S| GNAL CANTI LEVER STRUCTURE, 33 FT. [ [
SI GNAL AND 20 FT. LUM NAI RE NMAST | |

0173 805-03708 1.000 EACH 3662. 01000 3662. 01| 3847. 00000 3847. 00
S| GNAL CANTI LEVER STRUCTURE, 35 FT. | |
SIGNAL AND 25 FT. LUM NAI RE MAST | [

0174 805-03708 1.000 EACH 3525. 92000 3525. 92| 3704. 00000 3704. 00
S| GNAL CANTI LEVER STRUCTURE, 36 FT. | |
SI GNAL AND 15 FT. LUM NARE NMAST A | |

0175 805-03708 1.000 EACH 3547. 61000 3547. 61| 3727. 00000 3727.00
S| GNAL CANTI LEVER STRUCTURE, 37 FT. | |
SIGNAL AND 15 FT. LUM NAI RE MAST | [

0176 805-03708 1.000 EACH 3833. 30000 3833. 30| 4027. 00000 4027. 00
S| GNAL CANTI LEVER STRUCTURE, 37 FT. | [
SIGNAL AND 25 FT. LUM NAI RE MAST | |

0177 805-03708 2.000 EACH 3844. 15000 7688. 30| 4038. 00000 8076. 00
S| GNAL CANTI LEVER STRUCTURE, 38 FT. | |
SIGNAL AND 15 FT. LUM NAI RE MAST | [

0178 805-03708 2.000 EACH 3696. 44000 7392. 88| 3883. 00000 7766. 00
S| GNAL CANTI LEVER STRUCTURE, 40 FT. [ [
SI GNAL AND 15 FT. LUM NAI RE MAST | |

0179 805-03708 1.000 EACH 3750. 03000 3750. 03| 3939. 00000 3939. 00
SI GNAL CANTI LEVER STRUCTURE, 41 FT. | |
SIGNAL AND 15 FT. LUM NAI RE MVAST | [

0180 805-03708 2.000 EACH 3869. 62000 7739. 24| 4065. 00000 8130. 00
S| GNAL CANTI LEVER STRUCTURE, 42 FT. [ [
SI GNAL AND 15 FT. LUM NAI RE MAST | [



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE :
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES :
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

DATE : 05/28/99
PAGE : 281 -11

56th STREET
VARI ON

1) 99- 9995755 | (2) 35-0918397

| ( |
| E & B PAVI NG GRADEX/ WEDDLE J| R ETH RI LEY CONSTRUCTI ON COM

LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ o e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e mm— e m—
0181 805- 03708 1.000 EACH 4628. 95000 4628. 95| 4863. 00000 4863. 00|
SI GNAL CANTI LEVER STRUCTURE, 53 FT. | | [
SIGNAL AND 15 FT. LUM NAI RE MAST | | |
0182 805- 04782 4.000 EACH  30264.08000 121056.32]  31781. 00000 127124. 00|
VI DEO VEH CLE DETECTCR SYSTEM | | |
0183 805- 06084 LUMP| 7698. 68000 7698. 68| 8087. 00000 8087. 00|
TRAFFI C S| GNAL EMERGENCY REPLACEMENT | | [
EQUI PVENT PACKAGE | | [
0184 805- 06592 11333.000 LFT | 6. 75000 76497. 75| 7.10000 80464. 30|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0185 805- 06595 4890.000 LFT | 3. 43000 16772. 70| 3. 60000 17604. 00|
CONDU' T, PVC, 2 IN | | |
0186 805- 78109 4.000 EACH  11626. 72000 46506. 88|  12211. 00000 48844. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0187 805- 78205 24.000 EACH 584. 61000 14030. 64 614. 00000 14736. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ [ [
0188 805- 78215 8.000 EACH 584. 61000 4676. 88| 614. 00000 4912. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER ARRON GREEN ARROW | | |
0189 805- 78230 14.000 EACH 931. 90000 13046. 60| 979. 00000 13706. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AMBER, GREEN, AMBER ARRON GREEN ARROW | [ |
0190 805- 78445 4.000 EACH 326. 92000 1307. 68| 344. 00000 1376. 00|
SI GNAL SERVI CE | | |
0191 805- 78445 1.000 EACH 638. 09000 638. 09| 671. 00000 671. 00|
SI GNAL SERVI CE , PEDESTAL | | [
0192 805- 78465 120.000 LFT | 1. 64000 196. 80| 1. 70000 204. 00|
SI GNAL CABLE, 2C 8GA. | | [
0193 805- 78480 2892.000 LFT | 0. 82000 2371. 44] 0. 90000 2602. 80|
SI GNAL CABLE, 3C 14GA | | [
0194 805- 78485 4435.000 LFT | 0. 93000 4124. 55| 1. 00000 4435. 00|
SI GNAL CABLE, 5C 14GA. | | |
0195 805- 78490 3265.000 LFT | 1. 04000 3395. 60| 1. 10000 3591. 50|
SI GNAL CABLE, 7C 14GA. | | [
0196 805- 78500 1776.000 LFT | 1. 42000 2521. 92| 1. 50000 2664. 00|
SI GNAL CABLE, 11C 14GA. | | [
0197 805- 78900 9.000 EACH 405. 15000 3646. 35| 426. 00000 3834. 00|
PEDESTAL FOUNDATI ON, A | | |
0198 805- 78925 4.000 EACH 535. 30000 2141. 20 563. 00000 2252. 00|
I

CONTRCLLER CABI NET FOUNDATI ON, ' P1 | |

UNI'T PR CE AMOUNT



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 281 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0199 805- 94295 59.000 EACH 195. 23000 11518. 57| 206. 00000 12154. 00
SI GNAL HEAD, RELOCATE | | [

0200 805- 94971 8082.000 LFT | 1. 81000 14628. 42 1. 90000 15355. 80
FI BER OPTI CS CABLE | | |

0201 805- 95064 8.000 EACH 525. 67000 4205. 36| 552. 00000 4416. 00
PEDESTAL AND BASE, 10 FT. | | |

0202 805- 96121 24.000 EACH 97. 28000 2334. 72| 102. 00000 2448. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |

0203 806- 53072 LUMP|  13232.07000 13232.07|  13950. 00000 13950. 00
TEMPORARY TRAFFI C S| GNAL | | [

0204 807- 04443 3815.000 LFT | 7. 65000 29184. 75| 14. 00000 53410. 00
CONDUI T, SCHEDULE 40, 6 IN. |

0205 808- 01045 670.000 LFT | 0. 35000 234. 50| 0. 40000 268. 00

LI NE, THERMOPLASTI C, DOTTED, YELLOW 4
IN., 2 FT. LINE 4 FT. GAP

I
|
0206 808- 06701 5225.000 LFT | 0. 26000 1358. 50| 0. 30000 1567. 50
LINE, THERVOPLASTIC, BROKEN, WH TE, 4 |
IN. I I
0207 808- 06703 9260.000 LFT | 0. 26000 2407. 60| 0. 30000 2778. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0208 808- 06705 180.000 LFT | 0. 90000 162. 00| 1. 00000 180. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |
0209 808- 06716 400.000 LFT | 0. 50000 200. 00| 0. 60000 240. 00
LI NE, REMOVE |
0210 808- 75245 10236. 000 LFT | 0. 26000 2661. 36| 0. 30000 3070. 80
I'N. | |
0211 808- 75297 939.000 LFT | 3. 25000 3051. 75| 3. 40000 3192. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. |
0212 808- 75300 4164.000 LFT | 0. 75000 3123. 00| 0. 80000 3331. 20
I

TRANSVERSE MARKI NGS, THERVOPLASTI C
CROSSWALK LINE, 6 IN. |

0213 808- 75320 60. 000 EACH 50. 00000 3000. 00| 53. 00000 3180. 00
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |

0214 808- 75325 57.000 EACH 60. 00000 3420. 00| 63. 00000 3591. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (ONLY) | |

0215 808- 98796 650.000 LFT | 0. 35000 227. 50] 0. 40000 260. 00
LI NE, THERMOPLASTIC, DOTTED, WHI TE, 4 | |

|
I|
|
|
I
|
I
|
I
|
I
|
I|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I
|
|
|
I
|
I
|
|
|
|
|
|
IN., 2 FT. LINE, 4 FT. GAP | | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/28/99
PAGE : 281 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14,197, 929. 61 RQUTE : 56th STREET
CALL CRDER : 281 CONTRACT ID : R -24321-B COUNTI ES : NARION
LETTI NG DATE : 05/18/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0216 900- 01925 15.000 MOS | 1700. 00000 25500. 00| 2600. 00000 39000. 00|
FI ELD OFFI CE, 550 SQ FT | | |
0217 920- 06775 LUMP|  256000. 00000 256000. 00|  55000. 00000 55000. 00|
MAI NTAI NI NG TRAFFI C | | [
0218 930- 06845 LUMP|  250000. 00000 250000. 00|  198000. 00000 198000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0219 940- 01001 LUMP|  678200. 00000 678200. 00|  680000. 00000 680000. 00|
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
SECTI ON TOTALS | $ 11, 886, 748. 91| $ 12, 003, 026. 39|

------------------------------------------ o m mm o o e e e e e e h e o e e o e e e e e et e e e e e e e e e e e e e oemeeoao-oo

SECTION 0002 | TEMS FOR PILE ALTERNATE- STR NO MARI ON 1411F ALT AL1

I I I
0220 206- 51230 414.400 CYS | 17. 24000 7144. 26| 15. 00000 6216. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0221 211- 02060 57000. 000 CYS | 11. 83000 674310. 00| 16. 00000 912000. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0222 701- 02936 2240.000 LFT | 36. 14000 80953. 60| 28. 00000 62720. 00|
PILE, STEEL H, HP 14 X 89 | | |
0223 701- 93575 4676.000 LFT | 27. 83000 130133. 08| 23.00000 107548. 00|
PILE, STEEL H, HP 14 X 73 | | |
0224 702- 51005 489.400 CYS | 589. 90000 288697. 06| 551. 00000 269659. 40|
CONCRETE, A, SUBSTRUCTURE | | |
0225 702-51015 151.600 CYS | 510. 88000 77449, 41| 336. 00000 50937. 60|
CONCRETE, B, FOOTI NGS | | |
0226 703-51030 175924. 000 LBS | 0. 54000 94998. 96| 0. 46000 80925. 04|
REI NFORCI NG STEEL | | [
0227 703-51032 443551.000 LBS | 0. 54000 239517. 54| 0. 49000 217339. 99|
REI NFORCI NG STEEL, EPOXY COATED | | |
0228 715- 05024 533.000 LFT | 0. 01000 5. 33| 34. 00000 18122. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0229 715- 05154 730.000 LFT | 25. 31000 18476. 30| 26. 00000 18980. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
SECTI ON TOTALS | $ 1,611, 685. 54| $ 1,744, 448. 03

------------------------------------------ o m mm o e e e e e e e et e m e e o e e e e e e e e e m e e e e e e e e memeeoeoo o

SECTION 0003 | TEMS FOR CAl SSONS- DRI LLED SHAFT ALTERNATE- STR NO MARION ALT AL2
1411F

I I I
0230 211- 02060 56800.000 CYS | | |
B BORROW FOR STRUCTURE BACKFI LL [ | |
0231 701- 05561 973.000 LFT | | [
I I I

DRI LLED SHAFT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 28/ 99
PAGE : 281 -14
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 14, 197, 929. 61 ROUTE : 56th STREET
CALL ORDER : 281 CONTRACT ID : R -24321-B COUNTI ES : MARI ON
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (1) 99-9995755 | (2) 35-0918397 |
| E & B PAVI NG GRADEX/ WEDDLE J| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0232 701- 05672 LUMP| | |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
DRI LLED SHAFT [ [ [
0233 702- 51005 1574.000 CYS | | |
CONCRETE, A, SUBSTRUCTURE | | |
0234 703-51030 311479.000 LBS | | |
REI NFORCI NG STEEL | | |
0235 703-51032 438806. 000 LBS | | |
REI NFORCI NG STEEL, EPOXY COATED | | |
0236 715- 05024 367.000 LFT | | |
PIPE, TYPE 2, CIRCULAR 36 IN | | |
SECTI ON TOTALS | $ | $ |
__________________________________________ T

CONTRACT TOTALS [ $ 13, 498, 434. 45| $ 13,747,474. 42|




I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/28/99
PAGE : 284 -1

ENG NEER S ESTIMATE: $ 33, 245. 46 ROUTE : N SR 46
CALL ORDER : 284 CONTRACT ID : R -24324-A COUNTI ES : MONRCE
LETTI NG DATE : 05/18/99 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 10/01/99 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : ST-062- 4( 00K)
ST- 062- 4( 00J)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NQ. / NAVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER | NC. $ 22,477.31 100. 0000%
2 35-1924539 LANGENFELD WRECKI NG, | NC. $ 24, 079. 40 107. 1275%
| (1) 35-1875662 | (2) 35-1924539 |
| CRIDER & CRIDER | NC, | LANGENFELD WRECKI NG, INC. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ o o m e e e e e e e e e e e e e e e e e e e e e A e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e m e m =
SECTION 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
I I I
0001 202- 03000 LUMP| 4458. 00000 4458. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 | | [
0002 202- 03000 LUMP| 8810. 00000 8810. 00| 6200. 00000 6200. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 14 I I I
0003 202- 03000 LUMP| 3500. 00000 3500. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 | | |
0004 202- 03135 17.000 n2 | 38. 00000 646. 00| 60. 00000 1020. 00|
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |
REMOVE [ | [
0005 621- 01004 2.000 EACH 699. 00000 1398. 00| 400. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0006 621- 06545 2.268 My | 656. 00000 1487. 81| 300. 00000 680. 40|
FERTI LI ZER | [
0007 621- 06554 102.060 kg | 10. 00000 1020. 60| 10. 00000 1020. 60|
SEED M XTURE, U | |
0008 621- 06565 2.264 My | 511. 00000 1156. 90| 600. 00000 1358. 40|
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 22, 477. 31| $ 24, 079. 40|
__________________________________________ e e m e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e mm— e m -
CONTRACT TOTALS | $ 22, 477. 31| $ 24, 079. 40







